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eMS PROJECT Code…. 

Priority axis… 

Objective…. 

Subsidy contract  

from IPA 

No……….…../……………. 

 

The following subsidy contract between  

Ministry of Regional Development,Public Administration and European Funds 

16 Libertatii Bvd., north side, 5th sector, Bucharest, Romania, tax registration 
no.:…………… 

acting as Managing Authority for the Interreg - IPA CBC Romania – Serbia 
Programme, hereinafter referred to as MA, 

represented by 

…………………………….., Minister of Regional Development, Public Administration 

and European Funds 

.......... [Name and address, fiscal registration number],  

represented by ………………………………………………………………….. 

hereinafter referred to as Lead Beneficiary (LB) 

is concluded on the basis of the approved application no. <e-MS code>, having as 
legal basis: 

➢ Regulation (EU) No 236/2014 of the European Parliament and of the Council 
of 11 March 2014 laying down common rules and procedures for the 
implementation of the Union's instruments for financing external actions; 

➢ Commission implementing regulation (EU) No 447/2014 of 2 May 2014 on 
the specific rules for implementing Regulation (EU) No 231/2014 of the 
European Parliament and of the Council establishing an Instrument for Pre-
accession assistance (IPA II); 

➢ Regulation (EU) No 1303/2013 of the European Parliament and of the 
Council of 17 December 2013 laying down common provisions on the 
European Regional Development Fund, the European Social Fund, the 
Cohesion Fund, the European Agricultural Fund for Rural Development and 
the European Maritime and Fisheries Fund and laying down general 
provisions on the European Regional Development Fund, the European 
Social Fund, the Cohesion Fund and the European Maritime and Fisheries 
Fund and repealing Council Regulation (EC) No 1083/2006; 

➢ Regulation (EU) No 1299/2013 of the European Parliament and of the 
Council of 17 December 2013 on specific provisions for the support from the 
European Regional Development Fund to the European territorial 
cooperation goal; 
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➢ Regulation (EU) No 231/2014 of the European Parliament and of the Council 
of 11 March 2014 establishing an Instrument for Pre-accession Assistance 
(IPA II) (hereafter IPA II Regulation); 

➢ Regulation (EU, Euratom) No 966/2012 of the European Parliament and of 
the Council of 25 October 2012 on the financial rules applicable to the 
general budget of the Union and repealing Council Regulation (EC, Euratom) 
No 1605/2002; 

➢ Commission Delegated Regulation (EU) No 1268/2012 of 29 October 2012 on 
the rules of application of Regulation (EU, Euratom) No 966/2012 of the 
European Parliament and of the Council on the financial rules applicable to 
the general budget of the Union 

➢ Commission Delegated Regulation (EU) No. 481/2014 of 4 March 2014 
supplementing Regulation (EU) No. 1299/2013 of the European Parliament 
and of the Council of 17 December 2013 on specific provisions for the 
support from the European Regional Development Fund to the European 
territorial cooperation goal; 

➢ Commission Decision No.5667/06.08.2015 approving the Interreg - IPA CBC 
Romania – Serbia Programme for 2014-2020 period; 

➢ Financing Agreement signed between the European Commission, Republic 
of Serbia and the Managing Authority. 

 

§ 1 Award of subsidy 

 

1) The object of this contract is the award of IPA financing by the MA for the 
implementation of the .......... [code and title of the project], herein referred 
to as “project”, according to the decision of the Joint Monitoring Committee 
no………… on .......... [date] in ......... [place]. 

2) The LB receives funding on the basis of the provisions of the present contract 
and its annexes, which the LB declares to know and accept.   

3) The LB accepts the funding and shall coordinate the implementation of the 
project in due time according to the provisions of the present contract and of 
the national and European legislation. 

 

§ 2 Duration of the contract  
 

1) The subsidy contract becomes effective on the date the last party signs it. The 
last party signing has the obligation to note the date.  

2) The implementation of the project starts the day after the date when the 
contract becomes effective.  

3) The implementation period of the project is ……… months.  

4) The subsidy contract ends in 5 years from the final payment to the lead 
beneficiary.  

  



INTERREG IPA CBC Romania- Serbia Programme 
eMS   Subsidy Contract 

 3 

§ 3 Budget of the project  

 

1) The total budget of the operation is …… EUR <amount in figures> of which: 

- the total eligible value ………………..….. EUR (non-refundable financing and the 
contribution of the beneficiary), out of which: 

a. …………… EUR IPA, representing 85 % 

b. …………… EUR Romanian State Budget co-financing, representing 13 % 
from the Romanian Beneficiary (s) budget 

c. …………… EUR Romanian Beneficiaries own contribution, representing 2 
% from the Romanian Beneficiary (s) budget 

d. …………… EUR Serbian Beneficiaries own contribution, representing 15% 
from the Serbian Beneficiary (s) budget 

- the total non-eligible value is in amount of………………….. representing the 
total of non-eligible expenditure supported by the Lead Beneficiary and 
beneficiaries and shall be supported by the LB and beneficiaries according to 
the approved budget.  
 

§ 4 Value of the contract  

 

1) The value of the present contract is ……EUR <amount in figures>/ 
…..<amount in letters>, representing the maximum total IPA eligible value of the 
project according to Annex 2 - Budget of the project;  

2) The MA will transfer the IPA funds on the basis of the eligible expenditure 
requested in a Reimbursement Claim. MA will make the transfer of IPA in the limit 
of the existent balance at the date of reimbursement claim, and in case of 
insufficient funds, payment process will be suspended until the European 
Commission credits the program’s account with the amounts representing the IPA 
funds. 

3) The Lead Beneficiary commits itself to support its own contribution and the 
non-eligible expenditures as well as to ensure the temporary availability of funds 
for the proper implementation of the project until they are reimbursed by the MA. 

4) In the case of net revenue generating projects, the MA shall recover the 
amounts according to the proportionality principle and observing the provisions of 
Regulation (EU) No. 1303/2013. 

 

§ 5 Eligible Expenditures 

 

1) Activities and related costs for the project are eligible if they were contracted 
after the entry into force of the subsidy contract and before the end of the 
implementation period of the project and paid during 1 month after this period 
at the latest and provided they are necessary for the project and are stipulated 
in Annex 2 –“Budget of the project”. 

2) As an exception from the above paragraph audit activities are eligible if 
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implemented during one month after the end of the implementation period 
and paid during 1 month after this period at the latest and provided that they 
are necessary for the project and are stipulated in Annex 2 –“Budget of the 
project”. 

3) The expenditures related to the project are eligible provided that they respect 
the applicable European and national legislation in force, that they are 
stipulated in Annex 2 –“Budget of the project” and provided that they comply 
with the terms and conditions stipulated in the present contract.  

4) As an exception from the provisions of paragraph 1, project preparation costs 
are eligible if they were incurred between 1st of January 2014 and the 
submission of the Application Form for Romanian beneficiaries and between 
26.09.2014 and the submission of the Application Form for Serbian 
beneficiaries. 

5) All preparation costs for all beneficiaries shall be requested for reimbursement 
in the first reimbursement claim, otherwise they will be considered non-
eligible expenditure.  

 

§ 6 Advance payment and reimbursement of the expenditures 

 

1) An advance may be granted from IPA funds, upon request of the Lead 
Beneficiary, according to the relevant legislation in an amount of maximum 
15% from the value of the present contract and within the limits of the IPA 
funds available. 

2) In order to receive the advance, the Lead Beneficiary must send an advance 
request in original to the MA. This request shall stipulate the percent and the 
bank account, and the MA shall ensure the availability of advance payments on 
the basis of financial flows drafted on the basis of advance requests. 

3) After MA receives the advance payment request, it shall verify the request for 
advance in maximum 15 days from the registration date at the MA level. The 
MA may suspend this deadline in case clarifications, modifications or other 
additional information are needed, data that must be provided by the 
beneficiary in maximum 5 working days from the request. The deadline shall 
be recalculated from the date when the MA receives the requested 
information/clarifications/additional documents.  

4)  The MA shall transfer the advance to the Lead beneficiary in maximum 10 days 
from the date of the approval of the advance payment request. The payment 
date is considered to be the date when the payment is done from the MA 
account. 

5) The advance will be recovered by deducting 25% from the eligible value of the 
next reimbursement claims from the financing source they were granted, until 
the advance amount is recovered in total.  

6) The entire advance shall be recovered before the last reimbursement claim. 
7) If the advance was not recovered before the final payment or before the 

contract is terminated, the amounts not recovered must be paid by the Lead 
Beneficiary to the MA in 15 days from the receipt of the MA’s notification; the 
Lead Beneficiary has the obligation to send to the MA a copy of the payment 
order, in 5 working days from the paying date, in order to justify the transfer 
of the amounts. 

8) In case Lead beneficiary/ beneficiary does not send the amounts to the MA in 
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due time, the MA may charge penalties at the rate applied by the Central 
European Bank from the first working day from the month of the deadline date. 
The penalties are calculated to the value that has to be recovered; the final 
payment is done only after recovering the unduly paid amounts. 

9) The interest of the funds transferred by the MA must be resent to the MA.   

10) The Schedule for first level control requests and reimbursement claims of the 
project is provided in Annex 9.  

11) The LB has the possibility to submit reimbursement claims to the MA at any 
given time for one or more beneficiaries, provided that the reimbursement 
claim is not lower than 6,000 euro.  

12) In case the total amounts requested for first level control verification are lower 
compared to the total amounts forecasted for the half of the implementation 
period in Annex 9, the MA may decide, after an analysis performed together 
with the NA, to reduce project funds by reducing the original project budget 
and the corresponding IPA contribution, as follows: 

a) 5% reduction of the budget for the beneficiaries who have requested 
amounts for first level control lower than 75% of the initial amounts 
included in the schedule for first level control requests.  

b) 10% reduction of the budget for the beneficiaries who have requested 
amounts for first level control less than 50% of the initial amounts 
included in the schedule for first level control requests.  

13) In case of a decision on reduction of the project`s budget, the Lead beneficiary 
shall submit to the MA a revised budget and a revised Annex 9, reflecting the 
reduction, within two weeks following the receipt of MA’s notification. In case 
of failure to respect the deadline, the reduction shall be applied proportionally 
to all budgetary lines. The modification of the contract in case of reduction at 
project level shall take the form of a decision of the representative of the 
Managing Authority signing the contract, which will be notified to the lead 
beneficiary, and which becomes part of the contract. 

14) The reduction shall be done without prejudice for beneficiaries’ obligation to 
implement all the activities and achieve all the results, according to the 
approved application form. 

15) In case of reduction, the Lead beneficiary together with the beneficiaries may 
decide to give up financing and properly notify the MA within two weeks 
following the receipt of MA’s notification. In this case, the LB has the obligation 
to repay to the MA all the funds received. 

16) A first level control system has been established both in Romania and Serbia in 
order to check the expenditure made by the project beneficiaries from each 
country. Therefore, each beneficiary has the obligation to ensure that its 
expenditures are checked and validated by a controller from the state on 
whose territory it is located, before the reimbursement request is submitted.  

17) The LB and its partners must present all documents needed for validation of 
expenditure via electronic system to the controllers and make sure that all 
beneficiaries present their documents, in order to be verified before drafting 
and forwarding the reimbursement claims. 

18) In case of clarifications requested from any of the control bodies, the LB/ 
project beneficiaries must answer in maximum 5 working days from the last 
clarification request. In case of failure to observe this deadline, the respective 
expenditure can only be included in the next reimbursement claim. 

19) In case beneficiaries decide not to externalize activities, as foreseen in the 
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approved Application Form, and decide to implement them “in house”, without 
requesting the reimbursement of the respective amounts from the Programme, 
the project budget shall be reduced automatically with the respective 
amounts. To this end the beneficiaries have the obligation of informing the MA 
in due time, through the LB, regarding the decision taken and request the 
reduction of the budget. The reduction of budget shall take the form of a 
decision of the representative of the Managing Authority signing the contract, 
which will be notified to the LB/beneficiaries, and which becomes part of the 
contract.    

20) The LB shall submit to Joint Secretariat (JS) the reimbursement claims, 
according to the schedule mentioned in Annex 9 and based on the conditions 
provided hereunder.  

21) The Reimbursement claims submitted by the LB shall contain only validated 
expenditure and shall be supported by the First Level Control Report issued by 
the Controllers of the Project Beneficiaries. The expenditures that were not 
validated by the controllers are deemed to be non-eligible for the programme 
and shall not be requested for reimbursement.  

22) Every three months the LB shall submit consolidated progress reports to the 
JS, except for the last reporting period, which can have a different duration. 
The instructions presented in the reporting models must be followed exactly. 
All reports must be submitted in English. 

23) Even if no expenditure was incurred, the consolidated progress report shall be 
submitted at the end of each reporting period to the JS via electronic system. 

24) The final Progress Report and final Reimbursement Claim have to be submitted 
to the JS via electronic system at the latest within five months after the end 
date of the implementation period of the project. Not observing this deadline 
may result in not reimbursing the amounts. 

25) The funds are reimbursed only in Euro and will be transferred into a special 
bank account opened exclusively for the project, indicated by the LB. The 
exchange rate differences are non-eligible expenditures for the project. The 
exchange rate risk is borne by the beneficiary concerned. 

26) The expenditure incurred in a currency other than the euro shall be converted 
into euro by using the monthly accounting exchange rate of the Commission in 
the month during which that expenditure was submitted via electronic system 
for verification to the first level controller. The LB transfers the received IPA 
amounts to all beneficiaries within 5 working days as of cashing in the amounts 
from the MA and will make no deduction, retention or further specific charge 
from the IPA amounts it receives.  

27) For the Serbian project beneficiaries: If Project beneficiary does not agree 
with the validated amount it has the possibility to submit an appeal to Managing 
Authority (MA) through the lead beneficiary. The MA will subsequently forward 
the appeal to the National Authority (NA) for an opinion. Commission is 
established by the NA for considering appeals against Serbian FLC decisions on 
ineligible expenditure (hereinafter “Appeals Commission”). The subject of 
appeal may not be expenditures declared by FLC as ineligible due to the lack 
of supporting documents. 
The appeal must specify at least the following information: the identification 
data of the beneficiary submitting the appeal, the number of the financing 
contract and the title of the project, the e-MS code of the project, the purpose 
of the appeal, including the data regarding the documents and/or the public 
procurement procedures subject to appeal, the budgetary chapter in which the 
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expenditure is enclosed, the amount contested, the motivation and 
justification of the appeal. The Head of NA shall draw up, based on the 
Commission’s final minutes, an NA Conclusion on the relevant appeal; such 
Conclusions shall set out the NA’s opinion and reasoning, as well as providing 
an overview of the steps taken to establish/confirm the facts in question. They 
shall be signed by the Head of the NA, registered as outgoing, and dispatched 
to the MA, with a copy to the Serbian FLC. 

 

§ 7 Rights and duties of the parties 

 

A Lead Beneficiary 
In addition to the obligations of the LB already stated, the LB undertakes the 
following duties: 

1) The LB guarantees that it is entitled to represent all beneficiaries 
participating in the project and that it established with the beneficiaries the 
division of the responsibilities regarding the implementation of the project in the 
form of agreements. To this end the LB has concluded a Partnership Agreement 
laying down its relations with all beneficiaries participating in the project and 
comprising inter alia provisions guaranteeing the sound management of the funds 
allocated, including the arrangements for recovering unduly paid amounts. 

2) The LB is liable towards MA for implementing the project in a proper and 
timely manner according to the provisions of the present contract, of the 
application form approved by the Joint Monitoring Committee and its annexes, of 
the Partnership Agreement and of the national and European legislation in force. 
The LB shall also be liable towards MA for achieving the results and indicators 
stipulated in the contract and its annexes.  

3)  The LB guarantees furthermore that itself and all beneficiaries have 
complied with all legal requirements and that all necessary approvals for the 
proper implementation of the project have been obtained. 

4) The LB ensures the implementation of the entire project and has to: 

a) assume responsibility for ensuring implementation of the entire project; 

b) ensure that expenditure presented by all beneficiaries incurred for 
implementing the project corresponds to the activities agreed between all 
beneficiaries and is in accordance with the provisions of the subsidy contract;  

c) inform the MA, within 5 working days from the occurrence of such 
circumstances, if one of the disbursement conditions ceases to be fulfilled, or 
circumstances arise which entitle the MA to reduce payment or to demand 
repayment of the subsidy wholly or in part;  

d) comply with the regulations referred to in the preamble to this contract as 
well as with relevant national and European legislation; 

e) know and observe the provisions of the Applicant Guide and of the present 
subsidy contract.  

f) observe and make sure that all beneficiaries observe the national and 
European legislation on state aid, equal opportunities, sustainable development, 
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environmental protection; 

g) make sure and satisfy itself that all beneficiaries make all expenditure 
according to the programme relevant public procurement rules; 

h) ensure that all the beneficiaries select the final beneficiaries of the 
projects (target groups) by a transparent procedure; 

i) ensure that all changes regarding the partnership, activities or budget must 
have the approval of the Project’s Steering Committee and of the MA/JS; 

j) present and ensure that the beneficiaries present their expenditures to the 
controllers for verification via electronic system at least 75 calendar days before 
the deadline for submitting the reimbursement claim, so that the deadline for 
submitting the reimbursement claim to the JS will be met. Requests for first level 
control not accompanied by appropriate supporting documents will not be taken 
into consideration. 

k) ensure that all beneficiaries submit their contributions to the 
reimbursement claim at least  15 calendar days before the deadline for submitting 
the reimbursement claim to the JS; 

l) ensure that all beneficiaries have a separate accounting system or an 
adequate accounting code for all transactions relating to the operation; the 
accounting system must be in line with the national legislation; 

m) ensure that all beneficiaries have set at the level of their institution a set 
of anti-fraud measures; 

n) observe and make sure that all beneficiaries observe the provisions from 
the Visual Identity Manual (published on the programme website www.romania-
serbia.net); 

o) ensure that all the procurement procedures to be launched in the project, 
including those of the project beneficiaries will be transmitted to the JS to be 
published on the website of the programme;  

p) accept to be included in the list of operations published on the programme 
website www.romania-serbia.net. 

q) The LB makes sure that the first level controllers have verified the 
expenditure presented by the beneficiaries participating in the project.  

5) When drafting the reimbursement claim, LB is liable towards the MA for 
consolidating the information from all project beneficiaries requesting 
reimbursement of the expenditure, being responsible for collecting documents 
and information from every beneficiary. Irrespective of the time when 
reimbursement claims are submitted, LB submits every three months consolidated 
progress reports, except for the last reporting period, which can have a different 
duration, being responsible for collecting documents and information from every 
beneficiary regarding progress of activities/project. 

6) LB is liable towards the MA for ensuring that all beneficiaries have a legal 
status, that they have the capacity to manage the project, that they observe the 
provisions from the Applicant’s Guide. Moreover the LB is liable towards the MA 
for ensuring that beneficiaries fulfil their obligations regarding the 
implementation of the project. The LB is also liable towards the MA for all 

http://www.romania-serbia.net)/
http://www.romania-serbia.net)/
http://www.romania-serbia.net/
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irregularities, even those committed by the project beneficiaries.  

7) The LB must answer all written requests from the MA, JS or other bodies 
involved in the implementation of the Programme within the deadline stipulated 
in the respective request. The LB is responsible for gathering the information from 
all beneficiaries in due time.   

8) The LB takes full responsibility for the damages caused to third parties from 
its own fault during the implementation of the project. MA has no responsibility 
for the damages caused to third parties as a result of executing the contract. 

9) The LB must not receive or have received money from other Programmes for 
the same project. The LB ensures that the project beneficiaries respect the same 
obligation.  

10) Any results or rights related to the project, including author’s rights and/or 
any other intellectual or industrial property rights, obtained from the 
implementation or as a result of the implementation of the contract, except the 
cases where such rights exist before the contract, shall represent the property of 
the LB and/ or beneficiaries, as the case may be.  

11) The LB must ensure that any beneficiary (including LB) cannot sell, mortgage 
or give up in any form or impose any other form of bank guarantee on the goods 
purchased from the financing throughout the entire validity period of the 
contract.  

12) By exception from the provisions of the previous paragraph, the Lead 
Beneficiary or any other project beneficiary may mortgage or impose other form 
of bank guarantee on the capital asset/s that represent/s the subject of financing 
from the financing throughout the implementation period of the project, provided 
the value of the credit obtained does not exceed the total value of the 
beneficiary’s budget. 

13) The Lead Beneficiary has to inform the Managing Authority and present the 
following documents in maximum 10 working days from the signing of the 
contract: 

a. The evaluation of the asset (if the asset was already delivered), 
performed by a bank or independent evaluator.  

b. A copy of the contract or, in case of mortgage a copy of the 
documents related to the registration of the mortgage in the relevant public 
registers. 

14) The Managing Authority reserves the right not to agree with the mortgage 
or with other form of bank guarantee.  

15) In case the bank/institution where the credit was obtained imposes on the 
project beneficiary to use its own account, then all the expenditures related to 
the project implementation must be performed from the respective account.  

16) In case of projects comprising investment in infrastructure or productive 
investment, the Lead Beneficiary shall reimburse the MA the amounts received 
according to art. 71 of Regulation (EU) no. 1303/2013 if within 5 years of the final 
payment it is subject to any of the following: 

a) a cessation or relocation of a productive activity outside the programme 
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area; 

b) a change in ownership of an item of infrastructure which gives to a firm 
or a public body an undue advantage; 

c) a substantial change affecting its nature, objectives or implementation 
conditions which would result in undermining its original objectives. 

17) The Lead Beneficiary understands and agrees that the MA has delegated 
tasks to the JS, according to the Implementing Agreement concluded between the 
MA and the JS and therefore the Lead Beneficiary agrees to cooperate with the JS 
in the same way as with the MA. 

18) In dully justified cases, not imputable to the beneficiaries, when project 
beneficiaries are in impossibility of fulfilling their obligations according to the 
contract, they may request through the Lead Beneficiary and with the written 
agreement of all beneficiaries, the suspension of the implementation period, for 
a clearly determined period of time. After verifying the conditions, the MA may 
approve, under its specific conditions, through a written decision of the 
representative of MA signing the contract, the suspension of the contract starting 
with the date indicated by the beneficiaries. The beneficiaries requesting the 
suspension of the implementation period has the obligation to inform MA in 
maximum 3 days from the date when he took notice of the situation, in any written 
form (including e-mail) and the Lead Beneficiary has the obligation to submit all 
the relevant documents in maximum 5 working days, including the written 
agreement of all project beneficiaries. During the suspension period no activity 
shall be performed by any of the project beneficiaries. 

19) As an exception to the previous paragraph, when the suspension of the 
contract could harm another beneficiary unaffected by the situation which would 
justify the suspension, by stopping his activities, LB, with previous agreement of 
all beneficiaries, may submit a request for prolongation of the implementation 
period for a period equal to the one for which the suspension would have been 
necessary, observing the Programme’s provisions.  

20) If the MA demands repayment of the IPA in accordance with this contract, 
the LB is liable to the MA for the total IPA that has been reimbursed to him. 

21) The LB is at all times obliged to retain for audit purposes all files, documents 
and data about the project on customary data storage media in a safe and orderly 
manner. The LB guarantees that all project beneficiaries fulfill this duty.   

22) During the implementation period of the project as well as after the end of 
the implementation period of the project, for a 3 years period after the official 
closure of the Interreg IPA CBC Romania-Serbia, the LB has the obligation to 
preserve and to present, to the Joint Secretariat (within the Regional Office for 
Cross-Border Cooperation Timişoara, Romania), MA, Certifying Authority (within 
the Romanian Ministry of Regional Development, Public Administration and 
European Funds), Audit Authority (within the Romanian Court of Accounts), 
European Commission (EC), European Court of Auditors and any other body 
designated to perform controls on the use of the financing, all project documents, 
including the inventory for the actives gained as a result of using the funds. The 
time period shall be interrupted either in the case of legal proceedings or by a 
duly justified request of the Commission. The documents must be properly 
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archived. Also, the MA must be informed on the location of these documents.  

23) The LB must implement the recommendations received after an audit 
control, otherwise the MA has the right to terminate the contract. The LB ensures 
that the project beneficiaries fulfill this obligation.  

24) In case of lack of available funds at Programme level, the beneficiary has 
the obligation of ensuring from its own budget the necessary funds for 
implementing the operation according to the approved Application Form, the 
present contract and the national and European legislation in force. The MA shall 
notify the LB/ beneficiary regarding the lack of available funds.  

25) In case of remaining funds/economies, the LB must notify the MA within 15 
days following the finalization of implementation of the public procurement 
contracts at project level.  

26)  The LB must clearly specify in the notification the amounts of the remaining 
funds and if there is a need of re-using these within the project. 

27) The LB and its partners must ensure the sustainability of the project results 
and, after the project’s implementation period has ended, the following 5 years 
the LB has the obligation to submit annually a sustainability report (Annex 16). 

B Managing Authority 

1) The MA shall make available the information regarding the official closure date 
of the Programme to the LB within 5 working days from the date of the receipt of 
the Commission’s official notification in this respect. 

2) The MA has the right to decide on the eligibility of expenditure included in the 
reimbursement claims. 

3) The MA has the obligation to support the LB by providing necessary information 
and clarifications for the implementation of the project. 

4) The MA has the obligation to reply to any written request from the LB in 
maximum 30 days from the date the MA receives the request. 

5) In case of observations and/or reservations raised by the Commission on the 
description of the management and control system of the Interreg - IPA CBC 
Romania – Serbia Programme or in case of a system error detected, the MA has 
the right to temporarily withhold payments to the projects. Payment suspension(s) 
shall be lifted as soon as observations and/or reservations raised by the 
Commission have been withdrawn and the MA has received sufficient evidence on 
the solution of the systemic error(s) detected. 

6) The MA is entitled to verify and to control the proper use of funds by the LB or 
by project beneficiaries. The verifications to be carried out by the managing 
authority shall cover administrative, financial, technical and physical aspects of 
the project, as appropriate. The MA shall be responsible for the control of the 
proper use of funds by the LB or by beneficiaries, in particular through preventing, 
detecting and correcting irregularities and recovering amounts unduly paid 
together with interest on late payments where appropriate. 

7) The responsible auditing bodies of the EU and the two partner states and, 
within their responsibility, the Audit Authority from Romania and the group of 
auditors as well as the MA are entitled to audit the proper use of funds by the LB 
or by  project  beneficiaries or arrange for such an audit to be carried out by 
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authorized persons. 

8) MA is entitled to verify the sustainability of the project for a period of 5 years 
after the final payment.  

9) The MA shall authorize and reimburse to the LB all eligible expenditures 
included in the reimbursement claims submitted, as per the First Level Control 
(FLC) Reports issued by FLC and recommendation of the JS and own verifications. 

10) The MA has the obligation to inform the LB regarding the reports, conclusions 
and recommendations made by the European Commission or Audit Authority that 
may affect the implementation of the present contract. 

11)  Additional obligatory deadlines to submit a reimbursement claim may be set 
by the MA in order to avoid decommitment of IPA contribution at programme level. 
The additional deadlines shall be communicated at least 2 months in advance to 
the LB. 

12) In case one of the obligations of the Lead Beneficiary is not fulfilled, the MA 
may suspend the execution of the contract. 

13) In case of suspending the contract, the MA shall notify the Lead Beneficiary 
regarding this decision, duration of the suspension period, the proposed corrective 
measures and also the related financial measures. The MA shall also notify the 
Lead Beneficiary if the suspension period is cancelled prior to the initially set 
deadline.   

14) Subject to availability of funds, the Managing Authority shall pay the total due 
amount of eligible public expenditure no later than 90 days from the date of 
submission of the reimbursement claim by the Lead Beneficiary, in conformity 
with the deadline mentioned at the article 132 (1) of the Regulation  (EU) no. 
1303/2013. 

15) The payment deadline mentioned in paragraph 14 may be interrupted by the 
Managing Authority in accordance with the provisions of Article 132 (2) of the 
Regulation (EU) no. 1303/2013; 

16) The payment deadline shall be resumed once the cases mentioned above have 
been solved.  

17) The Managing Authority has the right to issue instructions for clarification of 
the provisions of the present contract, which shall be communicated to the 
beneficiaries and to the National Authority and posted on the Programme’s 
website. The instructions shall enter into force from the date of their 
communication and are mandatory for the LB and beneficiaries. 

18) The MA is entitled to publish data regarding the project in accordance with 
Article 115(2) of Regulation (EU) no. 1303/2013.  

19) The Managing Authority may decommit/use the remaining funds following the 
finalization of public procurement procedures and/or public procurement 
contracts at project level. 
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§ 8 Publicity 

 

1) The Lead Beneficiary must inform and must ensure that all project 
beneficiaries inform the public, by means of the measures laid down in Annex XII 
of Regulation (EU) no. 1303/2013, about the assistance obtained from the Funds. 

2) The Lead Beneficiary and all project beneficiaries are responsible for the 
implementation of the information and publicity activities related to the non-
reimbursable financial assistance received through the programme.   

3) The Lead Beneficiary must ensure and must satisfy itself that all project 
beneficiaries ensure transparency and accurate information to the mass media on 
the projects financed under the Programme.  

4) All information and publicity actions developed by the project beneficiaries 
(including the Lead Beneficiary) must observe the Visual Identity Manual 
(available on the programme website: www.romania-serbia.net or on request at 
the Joint Secretariat). 

5) The rules stipulated in the Visual Identity Manual are mandatory for the Lead 
Beneficiary and all beneficiaries. 

6) The publications edited within a project financed under the Programme shall 
include the name of the project and reference to the EU co-financing of the 
Programme, on the first and the last cover. The publications shall also contain 
contacts (persons, institution/organization, phone, fax, email and postal address) 
for the persons interested in finding out further details.  The responsibility for the 
content of materials belongs solely to the beneficiary. 

7) For all information and publicity actions developed by the project 
beneficiaries, the Lead Beneficiary must ensure that they archive in a single place 
(hard copy and/or electronically) the documents related to these activities (eg: 
information and publicity materials they produced: printed materials, audio-video 
materials). 

8) The Lead Beneficiary is responsible to inform the Joint Secretariat regarding 
the information and publicity measures taken in order to promote the projects 
financed under IPA. 

9) By accepting the funding, the LB and its beneficiaries give their acceptance 
for their inclusion in the list of projects published in accordance with Article 
115(2) of Regulation (EU) no. 1303/2013. 

10) The LB shall ensure the proper means of communication between the project 
and the programme, including: 

a. participation, whenever requested, in LB trainings organized by the 
JS; 

b. participation, whenever requested, in other events organized by the 
Programme with the purpose of presenting/ discussing/ developing/ 
sharing project results and creating synergies with other projects 
and relevant organisations; 

c. providing a visible link on the project’s website to the Programme 
website. 

http://www.romania-serbia.net/
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§ 9 Confidentiality 

 

1) With the exception of the situations foreseen at art. 7 A, para. 22 and art. 8, 
the Managing Authority and the Lead Beneficiary undertake to preserve the 
confidentiality of any document, information or other material communicated to 
them in confidence until at least five years from the official closure of the 
Programme. The release of information to persons involved in implementing/ 
verifying/ controlling/ auditing the project shall be performed on confidential 
basis and shall cover the information that is necessary for implementing the 
project. 

2) The data used for publicity purposes, for informing on and promoting the use 
of IPA funds, shall not be considered as having confidential status. 

3) The Managing Authority has the right to release information regarding the 
project at the request of public institutions, investigating the project.   

4) The contracting party shall bare no responsibility for releasing information on 
the contract if: 

a. the information was released with the written agreement of the 
other contracting party; or 

b. the contracting party was legally forced to release the information. 

5) Failing to observe the confidentiality obligation gives the damaged party the 
right to claim compensations from the damaging party. 

 

§ 10 Conflict of interests 

 

1) In the present Contract, the conflict of interests represents any circumstances 
that have affected or may affect the execution of the contract by the parties in 
an objective and impartial manner. Such circumstances may result from reasons 
involving family, emotional life, economic interests, political or national affinities 
or any other shared interest with the recipient.  

2) The parties take upon themselves to take all necessary measures in order to 
avoid any conflict of interests and to keep each other informed, in up to 5 (five) 
days from finding out, on any circumstances that have generated or may generate 
such a conflict. Any conflict of interests that arises during the implementation of 
the contract shall be immediately notified to the JS. The MA reserves the right to 
verify such circumstances and take the necessary measures, where necessary. 

 

§11 Irregularities and repayment of the funding  

 

1) “Irregularity” according to the current Contract means any breach of Union 
law, or of national law relating to its application, resulting from an act or omission 
by LB, Beneficiaries or an economic operator involved in the implementation of 
the IPA Funds, which has, or would have, the effect of prejudicing the budget of 
the Union or the national budgets by charging an unjustified item of expenditure 
to the budget of the Union or the budgets these manage in their name and/or the 
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budgets granting the related co-financing. 

2) MA shall show zero tolerance to any suspected cases of fraud and shall take all 
necessary measures to prevent and correct such cases.  

3) In case of irregularity, the MA shall impose to the Lead Beneficiary all the 
necessary measures for the elimination or diminishing of the consequences on the 
implementation of the project.  

4) MA may suspend or terminate the contract in case the beneficiaries fail to take 
the measures imposed.  

5) In case an irregularity is committed, the LB is responsible for reimbursing to 
the MA the amount affected by the irregularity, even if the irregularity was 
committed by one of the beneficiaries. 

6)  The MA takes the decision for suspending/terminating the contract, after 
verifying the reasons presented by the LB and/or JS and the related documents. 

7) In case the contract shall be terminated, the MA notifies the LB regarding this 
decision and the related financial measures. In this case, within 30 days from 
receiving such notification, the LB and / or beneficiaries shall fully return the 
amounts specified in the notification, without deducting any bank charges. 

8) For the irregularities committed by a beneficiary, the LB is entitled to request 
these amounts from the responsible beneficiary in order to be repaid to the MA. 
In specific cases, for irregularities discovered after payment of the final 
reimbursement claim, the beneficiaries may repay the due amounts directly to 
the MA, notifying the LB about this option. 

9) If the Lead Beneficiary does not manage to recover the unduly paid IPA 
contribution from the beneficiaries, it will inform the MA and will send all 
necessary documents for the MA to be able to take all necessary measures 
stipulated by the legislation in force. 

10)  Any extra payment done by the MA is considered unduly paid amount, and the 
LB has to repay the respective amounts within 30 days from the receipt date of 
such notification from the MA. 

11)  In case the irregularity is discovered before the final payment, the MA is 
entitled to diminish the reimbursed amount starting with the next payment until 
the total recovery of the debt, to which the bank charges are added. 

12)  In case the irregularity resulting in an unduly paid amount is discovered after 
the final payment or the debt was not entirely recovered, the MA shall notify the 
LB regarding the unduly paid amount, and the LB has the obligation to return, 
within 30 days as of the receiving date of the notification, the amount, including 
bank charges. 

13) The LB shall pay the bank charges resulted from the reimbursing of the amounts 
to the MA. 

14) The final payment will be made only after the recovery of any known debts 
from the lead beneficiary and/or any other beneficiary of the project. 

15) Starting with the 31st day as of the expiry of the deadlines stipulated at 
paragraphs 7,10,12 an interest rate bigger with one and a half points than the rate 
applied by the European Central Bank as in force on the first working day from the 
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month of the deadline date shall be applied to the owed amounts. 

16) In case the European Commission applies financial corrections to the 
Programme on the basis of extrapolation or flat rate, the Managing Authority may 
decide to cover these corrections from the projects’ budgets, concerned by the 
corrections by applying the same flat rate.  

17) In case of observations and/or reservations raised by the Commission on the 
description of the Management and Control System of the Programme or in case 
of a system error detected, the MA has the right to temporarily withhold payments 
to a particular beneficiary (LB or B) or the project as a whole. Payment 
suspension(s) shall be lifted as soon as observations and/or reservations raised by 
the Commission have been withdrawn and the MA has received sufficient evidence 
on the solution of the systemic error(s) detected.   

18) In the Republic of Serbia, all potential irregularities that have been 
detected are to be firstly reported to the National Authority that executes the 
procedure for examining the irregularity and takes the final decision, closes the 
irregularity case and reports to the relevant bodies, in line with the internal 
procedure. 

§ 12 Assignment, legal succession 

 

1) The Lead Beneficiary cannot renounce totally or partially the rights and 
obligations resulted from the present contract unless it has the clear agreement 
of the MA and of the Joint Monitoring Committee. 

2) In case of legal succession, e.g. where the LB changes its legal form, the LB 
is obliged to transfer all duties under this contract to the legal successor. The LB 
shall notify the MA about any change with 15 working days beforehand. 

 

§ 13 Amendment  

 

1) Any modification to the present contract shall be done with the agreement 
of both parties, with the exception of notifications detailed in para.3 of this 
article and of the situations foreseen at Articles 6(13), 6(19), 7 A (18) – Lead 
beneficiary section and 7 B (17), (19)– Managing Authority section of the present 
contract. For these exceptions, the Lead Beneficiary will send to the MA a 
notification and/or the MA (if the case) will send the LB a Decision signed by its 
legal representative.  

2) Any request for modification of the Subsidy Contract has to be justified and 
submitted by the LB to the Joint Secretariat in a written form. The Joint 
Secretariat will analyze the request and may request additional information and 
other clarifications and submits it for approval to the Managing Authority or the 
Joint Monitoring Committee according to the type of the modification requested. 
The addenda to the Subsidy Contract have to be signed by both parties.  The 
beneficiaries can submit maximum 3 addenda during the lifespan of the project. 
In exceptional and duly justified cases the MA may accept additional addenda. 

3) The Lead Beneficiary may operate the following changes, through a 
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notification with justification sent to the MA: 
a) Change of headquarter, bank account may be done and shall be forwarded to 

the MA within 15 days following the change of address, bank account;  
b) Change of the legal representative of the project beneficiaries shall be notified 

to the MA within 15 days following the change of the legal representative; 
c)  Replacement of the project team members, except the project manager. 
4) For the modification of the contract through addenda, these shall be sent 
to the JS, together with the No objection letter issued by NA for Serbian LBs, with 
minimum 47 working days before the additional act produces its effects. JS shall 
send it, after verification, to the MA in maximum 7 working days from its receipt 
from the beneficiary. If clarifications are needed, these shall be requested from 
the beneficiary and the beneficiary is obliged to answer in maximum 5 working 
days.  Following MA’s approval, the JS shall inform the beneficiary in 1 working 
day. 
5) As an exception from para. 4, for the modification of the contract through 
addenda which are extending the implementation period of the project, these 
shall be sent to the JS with minimum 67 calendar days before the additional act 
produces its effects. JS shall send it, after verification, to the MA in maximum 7 
working days from its receipt from the beneficiary. If clarifications are needed, 
these shall be requested from the beneficiary and the beneficiary is obliged to 
answer in maximum 5 working days.  Following MA’s approval, the JS shall inform 
the beneficiary in 1 working day, notifying also the NA. 
6) Addenda become effective in the day of their signing by the last party. 
7) Only from the moment the addenda enter into force or notifications are 
received by MA may the beneficiary claim reimbursements for the activities 
effectively carried out/costs actually incurred that are subject to the stated 
addendum or notification.  
8) Costs incurred prior to the entry into force of addenda or prior to the 
receipt of notifications by the MA is with the financial risk for the beneficiary. 
9) The LB agrees and understands that the MA has the right to refuse the 
signature of the addenda..  
10) Modifications incurred in the respective national/ European applicable 
legislation with impact on the implementation of the contract, become effective 
from the date the respective legal act enters into force without being confirmed 
through addenda. 
11) Modifications incurred in Annex 6, 7, 8, 10, 11, 12, 13, 14, 15, become 
effective from the date the revised version is communicated to the beneficiaries 
and to the National Authority and posted on the Programme’s website, without 
being confirmed through addenda. 
12) The LB has the obligation to inform all beneficiaries about the approval by 
the MA of the addenda or any other contract modification within maximum 10 
working days from its entry into force. 
13) As an exception from the previous provisions any other changes must be 
duly justified and shall be subject to the Programme Joint Monitoring Committee’s 
approval (changes of beneficiaries, changes in budget lines over € 50.000,00, 
changes between beneficiary budgets, etc.) and will be operated by addenda to 
the present contract. In this case, the MA may decide to suspend the 
implementation of the project until the JMC Decision. 
14) Modifications of the contract or of the operation, that were agreed by both 
parties, cannot, under any circumstance, lead to the increase of the non-
refundable financing value (IPA and co-financing) and/or of the percentage it 
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represents from the total eligible value of the operation specified in article 3 
paragraph 1 of the present Contract.  

 

§ 14 Termination 

 

1) Any breach of the provisions of the present contract may result in the 
termination of the present contract and in the recovery of the financing, including 
any interest and/or related bank charges. 

2) The MA is entitled to terminate this contract, after a previous conciliation 
procedure, , and to demand repayment of the amounts already paid for the 
following cases, but not limited to these: 

a) The MA finds an inconsistency between the reality and the declarations of 
the LB in the application form, regarding the financing of the project from 
national or European public funds, or regarding the financing from other 
national or European Programmes; or 

b) The MA or audit bodies find that the subsidy awarded has been partially or 
entirely misapplied for purposes other than those agreed upon herein, 
including 5 years after the final payment; or 

c) the LB closes down; or 

d) The MA finds that during the entire validity period of the contract, the LB 
or any project beneficiary wholly or partly sells or transfer in any form the 
right of property of the goods purchased from the financing, including under 
the conditions of article 71 from Regulation 1303/2013 (a cessation or 
relocation of a productive activity outside the programme area, a change 
in ownership of an item of infrastructure which gives to a firm or a public 
body an undue advantage or a substantial change affecting its nature, 
objectives or implementation conditions which would result in undermining 
the original objectives);  

e) The LB fails to observe the provisions of article 7 A paragraphs 11-14 of the 
present contract; 

f) The MA decides that the project is ineligible, if during its implementation, 
including 5 years after the final payment modifications appear that affect 
the implementation conditions/ create for a third party an unjustified 
advantage, and the modification is the result of a change in the nature of 
the property/ ceasing/ change of the location of the project; or 

g) The MA finds that, during the implementation period of the project, 
including 5 years after the final payment, the LB or any project beneficiary 
wholly or partly sells the project/goods purchased from the financing 
granted herein to a third party; or 

h) The MA finds that the LB failed to notify the MA in the deadline on a case 
of conflict of interests or the necessary measures for ending such a situation 
were not taken; or 

i) The MA finds that the Lead Beneficiary made false declarations regarding 
the VAT eligibility and state aid.  

j) the project has not been or cannot be fully implemented by carrying out 
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the planned activities, the planned outputs and results or the project 
cannot or could not be realized in due time; 

k) the LB has failed to submit within the deadlines required reports or proofs, 
or to supply necessary information, within the set deadline and has not 
justified these delays; or 

l) the LB or the project beneficiaries has/have impeded or prevented the 
auditing or control; or the recommendations resulted from the audit 
missions are not observed;  or 

m) a fraud is discovered at the LB/ beneficiary level; or 

n) the LB has failed to fulfill any other conditions or requirements stipulated 
in this contract; or 

o) The LB fails to submit two Progress reports within the reporting deadlines; 
or 

p) the LB fails to provide immediate information about circumstances that 
delay, hinder or make impossible the realization of the project, as well as 
about any circumstances that trigger a change of the reimbursement 
conditions and frameworks as laid down in this contract or which entitle 
the Managing Authority to reduce or demand repayment of the IPA 
contribution wholly or in part. 

3) In case the indicators are not reached as mentioned in the approved 
Application Form, the MA has the right to decide the termination of the contract 
and to demand the repayment of already reimbursed funds, or, with the previous 
approval of the Joint Monitoring Committee, to accept the partial completion of 
the project and reduce the project’s budget accordingly.  

4) In case the European Commission takes the decision of interrupting or 
totally suspending the funds, the Managing Authority may terminate the contract. 

5) If the European Commission fails to make the funds available, the MA is 
entitled to terminate this contract and any claim by the LB against the MA for 
whatever reason is excluded. 

6) In case of decommitment according to art.6(15), after the receipt of the 
notification form the LB, the MA shall proceed to the termination of the contract 
and recovery of all amounts paid as advance/ reimbursed. 

7) In all cases where, if the MA exercises its right of termination, the LB is 
obliged to transfer the reimbursed amounts to the MA. The amounts must be 
repaid within 30 days following the date of the receipt of the notification by LB; 
the due date will be stated explicitly in the termination decision. In case of non-
payment at the due date, penalties bigger with 1.5 (one and a half) point than the 
rate applied by the Central European Bank from the first working day from the 
month of the deadline date shall be applied to the owed amounts. These penalties 
will not be supported from the contract value (they are non-eligible expenditure).  

8) If any of the circumstances stipulated at paragraph 2 appear before the 
entire amount of the subsidy is paid to the Lead Beneficiary, the payments will 
cease and there will be no requests from the Lead Beneficiary for the 
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reimbursement of the remaining amount. 

9) For all cases of contract breach, the Lead Beneficiary is legally late.    

   

§ 15 Force majeure and fortuitous event 
 

1) Force majeure is any external even considered unforeseeable, absolutely 
invincible and inevitable, occurred after the conclusion of the present contract 
that prevents a party from performing any of its obligations.  Force majeure, 
established under the law, exonerates the party in case of failure of performing 
the obligations under this Contract, in whole or in part, as long as they act only if 
the other party has been duly notified. It is not considered force majeure any  
event similar to those above which, without creating an impossibility of execution, 
determines one or the other party to perform its obligations with extremely high 
costs. 

2) The party invoking force majeure shall notify the other party of the force 
majeure event, within five days from the date when the event occurred. The party 
invoking force majeure has the obligation to send to the other party  the document 
stating the existence of force majeure, within 15 (fifteen) days from the date of 
its communication by the competent entity. The party invoking force majeure has 
the obligation to communicate the date of termination of the force majeure, 
within five (5) calendar days from its termination/it ceased to exist.  

3) The responsible party will support all costs of the notification procedure. 

4) The parties shall endeavour to take all necessary measures/to perform all 
necessary actions at in order to limit the consequences of Force Majeure. 

5) If the party invoking the force majeure does not properly notifies the 
commencement and termination of the force majeure, the terms and conditions 
laid down in the present contract will not be exempted from its responsibility and 
will be held responsible for any loss caused by the lack of notice to the other 
party. The responsible party will support all related costs (if any) if the 
notification procedure is not observed. 

6) The execution of the contract is suspended during the period of “force 
majeure” for the period the event exists. 

7) In case the contract must be suspended from this reason on a period longer 
than three months, the Parties will meet within a period not exceeding ten (10) 
days after the three months period expires, to agree on how to continue, modify 
or terminate the Contract. 

8) Fortuitous case does not exonerates the parties of their obligations 
foreseen in the contract. 

 

§ 16 Correspondence 

 

1) Any legally binding correspondence and any official notifications can be 
lawfully served at the following address:  

- For the MA -...........................................[Name, address, telephone, 
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fax, email address, fiscal registration number] (as MA) 

- For the NA -...........................................[Name, address, telephone, 
fax, email address, fiscal registration number] (as NA) 

- For the JS -...........................................[Name, address, telephone, 
fax, email address, fiscal registration number] (as JS) 

- For the Lead Beneficiary- ...........................................[Name, 
address, telephone, fax, email address, fiscal registration number] 

2) All correspondence between the MA and the LB shall be done through the JS, 
in English. 

3)  Any change of headquarters shall be forwarded to the other party of this 
contract within 15 days following the change of Address. 

 

§ 17 Transparency 

 

1. The present contract, including its annexes, together with the information 
and documents regarding its implementation represent public information 
according, respecting the exceptions foreseen by law and of those established by 
the present contract. 
2. The following elements, as they are in the present contract and its annexes, 
including addenda, if the case, cannot be considered confidential: 

a) The name of the project, full name of the beneficiary and of the partners, 
commencement and end date, contact information – at least an email 
address and a phone number – functional for the project team, place of 
implementation of the project – town, county, region and, if the projects 
implements activities which are addressed to the public, the exact address 
and contact details for spaces dedicated to these activities in the project; 

b) Total value of the non-refundable financing, the intensity of support 
expressed both as a concrete amount, and as a percentage of total eligible 
project cost and the amount of payments done; 

c) The dimension and characteristics of the target group and, case by case, 
the final beneficiaries of the project; 

d) Information regarding the human resources of the project, namely: name, 
position, working time; 

e) The estimated results of the project and the ones already achieved, 
including the ones corresponding to the objectives, as well as the ones 
corresponding to the activities,  addressing  the indicators established; 

f) Name of the suppliers, services providers and works enterprises contracted 
within the projects, as well as the object of the contract, its value and the 
amount of payments done;  

g) Elements regarding the sustainability of the projects results and the 
durability of the infrastructure or productive investements – information 
provided according to the contract and according to art.71 of EC Regulation 
1303/2013. 

 
  



INTERREG IPA CBC Romania- Serbia Programme 
eMS   Subsidy Contract 

 22 

                            § 18 Protection of personal data 

 

1. Personal data, as defined by Directive (EU) 680/2016, namely any 
information relating to an identified or identifiable natural person; an identifiable 
person is one who can be identified, directly or indirectly, in particular by 
reference to an identification number or to one or more factors specific to his 
physical, physiological, mental, economic, cultural or social identity, collected in 
the project are used in order to meet project objectives, for statistic purposes, 
considering the provisions of the applicable legislation. 
2. Personal data of the target groups and, case by case, of the final 
beneficiaries of the project, cannot be processed or published, for public 
information, without previously informing them about the purpose of processing 
or publication thereof and obtaining their consent, considering the provisions of 
the applicable legislation. 
 

                                       § 19 Data communication 

 

1. The Lead Beneficiary agrees that the documents and information 
mentioned in art.17, para.(2) referring to transparency will be provided by the 
MA/JS, in case the programme authorities receive a request in this sense, 
observing the provisions of the contract. 
 
                                                 § 20 Final provisions  
 

1) In case a dispute arises between the MA and the LB, regarding the 
implementation of the present contract, a friendly conciliation shall be 
attempted. The competent legal authorities from Bucharest shall solve the dispute 
in case no mutual agreement can be reached.  

2) Romanian law governs the present contract. 

3) The present contract forces the parties to observe in all and with good faith 
every provision, according to the principle of the bindery legal force of the 
contract between parties.  

4) If any provision in this contract proves to be wholly or partially ineffective, 
the parties to this contract undertake to replace it by an effective one which 
comes as close as possible to the purpose of the ineffective provision. 
 

§ 21 Signatures 

 

1) This Subsidy Contract is issued in four originals, in English language, one 

for the Lead Beneficiary, one for the Managing Authority, one for Serbian National 

Authority and one for the Joint Secretariat. 
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2) The following Annexes shall be deemed to form and be read and 

constituted as part of this contract:  

Annex 1: Co-financing contract 

Annex 2: Budget of the project 

Annex 3: Approved application form 

Annex 4: Signed Partnership Agreement 

Annex 5: Applicant`s Guide 

Annex 6: Public procurement procedure 

Annex 7: List of eligible expenditures 

Annex 8: Monitoring Measures 

Annex 9: Schedule for first level control requests and reimbursement claims 

Annex 10: Advance request template 

Annex 11: Reimbursement claim template 

Annex 12: Progress report template 

Annex 13: Addendum template 

Annex 14: First Level Control manual 

Annex 15: Sustainability report 

3) The contract and its Annexes are to be taken as mutually explanatory of 

one another. For the purposes of interpretation, the priority of the documents  

shall be in accordance with the following sequence: 
a) Subsidy contract 

b) Any subsequent amendments of the contract and its Annexes made in 

accordance with the provisions of Article 13. 

 

Managing Authority Lead Beneficiary 

Legal representantive:  

Name:  

Legal representative:  

Name:  

Signature     

Date  

Signature     

Date 

  

National Authority 

Legal representative:   

Name:  

Signature:     

Date: 


