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Agreement between lead beneficiary and project Beneficiaries in the project 
{name, eMS project code} 

financed under the Interreg - IPA CBC Romania – Serbia Programme 

PARTNERSHIP AGREEMENT 

 

Having regard to 

➢ Regulation (EU) No 236/2014 of the European Parliament and of the Council 
of 11 March 2014 laying down common rules and procedures for the 
implementation of the Union's instruments for financing external actions; 

➢ Commission implementing regulation (EU) No 447/2014 of 2 May 2014 on the 
specific rules for implementing Regulation (EU) No 231/2014 of the European 
Parliament and of the Council establishing an Instrument for Pre-accession 
assistance (IPA II); 

➢ Regulation (EU) No 1303/2013 of the European Parliament and of the Council 
of 17 December 2013 laying down common provisions on the European 
Regional Development Fund, the European Social Fund, the Cohesion Fund, 
the European Agricultural Fund for Rural Development and the European 
Maritime and Fisheries Fund and laying down general provisions on the 
European Regional Development Fund, the European Social Fund, the 
Cohesion Fund and the European Maritime and Fisheries Fund and repealing 
Council Regulation (EC) No 1083/2006; 

➢ Regulation (EU) No 1299/2013 of the European Parliament and of the Council 
of 17 December 2013 on specific provisions for the support from the 
European Regional Development Fund to the European territorial 
cooperation goal; 

➢ Regulation (EU) No 231/2014 of the European Parliament and of the Council 
of 11 March 2014 establishing an Instrument for Pre-accession Assistance (IPA 
II) (hereafter IPA II Regulation); 

➢ Regulation (EU, Euratom) No 966/2012 of the European Parliament and of 
the Council of 25 October 2012 on the financial rules applicable to the 
general budget of the Union and repealing Council Regulation (EC, Euratom) 
No 1605/2002; 

➢ Commission Delegated Regulation (EU) No 1268/2012 of 29 October 2012 on 
the rules of application of Regulation (EU, Euratom) No 966/2012 of the 
European Parliament and of the Council on the financial rules applicable to 
the general budget of the Union 

➢ Commission Delegated Regulation (EU) No. 481/2014 of 4 March 2014 
supplementing Regulation (EU) No. 1299/2013 of the European Parliament 
and of the Council of 17 December 2013 on specific provisions for the 
support from the European Regional Development Fund to the European 
territorial cooperation goal; 

➢ Commission Decision No 5667/06.08.2015 approving the Interreg - IPA CBC 
Romania – Serbia Programme for 2014-2020 period; 
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➢ Financing Agreement signed between the European Commission, Republic of 
Serbia and the Managing Authority. 

 

the following agreement is concluded between  

.......... [Name, address, fiscal registration number], represented by .......... 
 (Lead beneficiary)  

and  

.......... [Name, address, fiscal registration number], represented by .......... 
 (Beneficiary 2),  

.......... [Name, address, fiscal registration number], represented by .......... 
 (Beneficiary 3),  

 

for the implementation of the project .......... [index and title of the project], 

approved by the Joint Monitoring Committee of the “Interreg - IPA CBC Romania – 

Serbia Programme” - on .......... [date] in ......... [place]. 

 

 

§ 1 Object 

 

1) The object of this agreement is the organisation of a partnership in order to 
implement the project .......... [index and title of the project], selected under  
the Interreg - IPA CBC Romania – Serbia Programme.  

2) Through the present agreement, the parties establish their right and duties, the 
way of achieving their tasks and the relations between Lead beneficiary and 
project beneficiaries, which shall apply in order to achieve the goals of the 
above-mentioned project. 

3) The terms and conditions herein are acknowledged and accepted by all parties. 

 

§ 2 Duration of the agreement 

 

1) The agreement enters into force on the signature date the last party signs. The 
last party signing has the obligation to note the date. 

2) The beginning date of the implementation of the project starts on the day the 
subsidy contract becomes effective.   

3) The implementation period of the project is ……… months.  

4) During the implementation period of the project as well as after the end of the 
implementation period for a 3 years period after the official closure of the 
Interreg IPA CBC Romania-Serbia, all project beneficiaries have the obligation 
to preserve and to present, to the Joint Secretariat (within the Regional Office 
for Cross-Border Cooperation Timisoara, Romania), MA (within the Ministry of 
Regional Development and Public Administration from Romania), NA (within 
Serbian European Integration Office) Certifying Authority (within the Romanian 
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Ministry of Regional Development and Public Administration), Audit Authority 
(within the Romanian Court of Accounts), European Commission (EC), European 
Court of Auditors and any other body designated to perform controls on the use 
of the financing, all project related documents, including the inventory for the 
actives gained as a result of using the funds. The time period shall be 
interrupted either in the case of legal proceedings or by a duly justified request 
of the Commission. 

5) The agreement is valid for 5 years from the final payment. The validity period 
of the contract covers also the period between the ending of implementation 
period and final payment. 

 

 § 3 Budget of the project  

 

1) The total budget of the operation is …… EUR <amount in figures>, out of which: 

i. - the total eligible value ….. EUR (non-refundable financing and 
the contribution of the beneficiary), out of which:… <amount in figures> 
EUR IPA, representing 85 % 

ii.  … <amount in figures> EUR State Budgets Co-financing, 
representing …% 

iii.  … <amount in figures> EUR Beneficiaries own contribution, 
representing …%  

- The non-eligible value is in amount of……. representing the total of non-eligible 
expenditure supported by the Lead Beneficiary and beneficiaries and shall be 
supported by the LB and beneficiaries according to the approved budget. 

2) In the case of net revenue generating projects, the LB/beneficiaries shall repay 
to the MA the amounts according to the proportionality principle and observing 
the provisions of Regulation (EU) No. 1303/2013. 

 

§ 4 Financing of the project 

 

1) MA awards a non-repayable contribution from the IPA of maximum 
……<amount in figures> / …..EUR <amount in letters>, representing maximum 85 % 
of the total eligible value of the project mentioned at article 3.1 i) from the 
present agreement. 

2) MA awards to Romanian beneficiaries a non-repayable contribution from the 
national state budget of ……EUR <amount in figures> / …..<amount in letters> Euro, 
representing maximum 13% of the total eligible value of the project specified at 
article 3 paragraph 1 ii) from the present agreement. 

3) The Lead beneficiary and beneficiaries participate in the project with their 
own contribution representing ……<amount in figures> / …..<amount in letters>, 
representing maximum …..% of the total eligible value of the project mentioned in 
article 3 paragraph 1 i)) of the present agreement and support the non-eligible 
expenditure according to its contribution to the project. 

4) The total eligible budget of LB/ beneficiary 2/ beneficiary 3 is …. out of 
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which …% represents IPA, …% represents national co-financing and …% represents its 
own contribution1.  

5) The Lead Beneficiary is responsible in front of the Managing Authority for 
the sound financial management of the project. 

6) The Lead Beneficiary receives the amounts mentioned at paragraph 1 
directly from the MA, and is responsible for transferring the amounts to each 
project beneficiary, according to the subsidy contract. 

7) The Romanian beneficiaries receive the amounts mentioned at paragraph 2 
directly from the MA, according to the co-financing contract. 

8) Any modification of the project has to be agreed by all project 
beneficiaries, justified and submitted by the LB to the Joint Secretariat in a 
written form.  

 

§ 5 Eligible Expenditures 

 

1) Activities and related costs for the project are eligible if they were contracted 
after the entry into force of the subsidy contract and before the end of the 
implementation period of the project and paid during 1 month after this period 
at the latest and provided they are necessary for the project and are stipulated 
in Annex 2 –“Budget of the project”. 

2) As an exception from the above paragraph audit activities are eligible if 
implemented during one month after the end of the implementation period and 
paid during 1 month after this period at the latest and provided that they are 
necessary for the project and are stipulated in Annex 2 –“Budget of the 
project”. 

3) The expenditures related to the project are eligible provided that they respect 
the applicable European and national legislation in force, that they are 
stipulated in Annex 12–“Budget of the project” and provided that they comply 
with the terms and conditions stipulated in the present contract.  

4) As an exception from the provisions of paragraph 1, project preparation costs 
are eligible if they were incurred between 1st of January 2014 and the 
submission of the Application Form for Romanian beneficiaries and between 
26.09.2014 and the submission of the Application Form for Serbian 
beneficiaries. 

5) All preparation costs shall be requested for reimbursement in the first 
reimbursement claim, otherwise they will be considered non-eligible 
expenditure.  

 

§ 6 Advance payment and reimbursement of the expenditures 

 

1) The Schedule for first level control requests and reimbursement claims of the 
project is provided in Annex 9.  

2) The LB has the possibility to submit reimbursement claims to the MA at any 

                                                 
1  This article shall be completed for each beneficiary.  
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given time for one or more project beneficiaries, provided that the 
reimbursement claim is not lower than 6,000 euro.  

3) In case the total amounts requested for first level control verification are lower 
compared to the total amounts forecasted for the half of the implementation 
period in Annex 2, the MA may decide, after an analysis performed together 
with the NA, to reduce project funds,  by reducing the original project budget 
and the corresponding IPA contribution, as follows: 

a) 5% reduction of the budget for the beneficiaries who have requested 
amounts for first level control lower than 75% of the initial amounts 
included in the schedule for first level control requests.  

b) 10% reduction of the budget for the beneficiaries who have requested 
amounts for first level control less than 50% of the initial amounts 
included in the schedule for first level control requests.  

4) In case of a decision on reduction of the project`s budget, the Lead 
beneficiary shall submit to the MA a revised budget and a revised Annex 9, 
reflecting the reduction, within two weeks following the receipt of MA’s 
notification. In case of failure to respect the deadline, the reduction shall be 
applied proportionally to all budgetary lines. The modification of the contract in 
case of reduction at project level shall take the form of a decision of the 
representative of the Managing Authority signing the contract, which will be 
notified to the lead beneficiary/beneficiary, and which becomes part of the 
contract.   
5) The reduction shall be done without prejudice for beneficiaries’ obligation 
to implement all the activities and achieve all the results, according to the 
approved application form. 
6) In case of reduction, the Lead beneficiary together with the beneficiaries 
may decide to give up financing and properly notify the MA within two weeks 
following the receipt of MA’s notification. In this case, the LB has the obligation to 
repay to the MA all the funds received. 
7) A first level control system has been established both in Romania and Serbia 
in order to check the expenditure made by the project beneficiaries from each 
country. Therefore, each beneficiary has the obligation to ensure that its 
expenditures are checked and validated by a controller from the state on whose 
territory it is located, before the reimbursement request is submitted.  
8) The LB and its partners must present all documents needed for validation of 
expenditure via electronic system to the controllers and make sure that all 
beneficiaries present their documents, in order to be verified before drafting and 
forwarding the reimbursement claims. 
9) In case of clarifications requested from any of the control bodies, the LB/ 
project beneficiaries must answer in maximum 5 working days from the last 
clarification request. In case of failure to observe this deadline, the respective 
expenditure can only be included in the next reimbursement claim. 
10) In case beneficiaries decide not to externalize activities, as foreseen in the 
approved Application Form, and decide to implement them “in house”, without 
requesting the reimbursement of the respective amounts from the Programme, the 
project budget shall be reduced automatically with the respective amounts. To this 
end the beneficiaries have the obligation of informing the MA in due time, through 
the LB, regarding the decision taken and request the reduction of the budget. The 
reduction of budget shall take the form of a decision of the representative of the 
Managing Authority signing the contract, which will be notified to the 
LB/beneficiaries, and which becomes part of the contract.    



INTERREG IPA CBC Romania- Serbia Programme 

Partnership agreement … eMS …. 

 

Annex 4 

 6 

11) The LB shall submit to Joint Secretariat (JS) the reimbursement claims, 
according to the schedule mentioned in Annex 9 and based on the conditions 
provided hereunder and in the applicable legislation.  
12) The Reimbursement claims submitted by the LB shall contain only validated 
expenditure and shall be supported by the First Level Control Report issued by the 
Controllers of the Beneficiaries. The expenditures that were not validated by the 
controllers are deemed to be non-eligible for the programme and shall not be 
requested for reimbursement.  
13) Every three months the LB shall submit consolidated progress reports to the 
JS, except for the last reporting period. The instructions presented in the reporting 
models must be followed exactly. All reports must be submitted in English. 
14) Even if no expenditure was incurred, the progress report shall be submitted 
at the end of each reporting periodto the JS via electronic system. 
15) The final Progress Report and final Reimbursement Claim have to be 
submitted to the JS via electronic system at the latest within five months after the 
end date of the implementation period of the project. Not observing this deadline 
may result in not reimbursing the amounts. 
16) The funds are reimbursed only in Euro and will be transferred into a special 
bank account opened exclusively for the project, indicated by the LB. The 
exchange rate differences are non-eligible expenditures for the project. The 
exchange rate risk is borne by the beneficiary concerned. 
17) The expenditure incurred in a currency other than the euro shall be 
converted into euro by using the monthly accounting exchange rate of the 
Commission in the month during which that expenditure was submitted via 
electronic system for verification to the first level controller. The LB transfers the 
received IPA amounts to all beneficiaries within 5 working days as of cashing in the 
amounts from the MA and will make no deduction, retention or further specific 
charge from the IPA amounts it receives.For the Serbian project beneficiaries: If 
Project beneficiary does not agree with the validated amount it has the possibility 
to submit an appeal to Managing Authority (MA) through the lead beneficiary. The 
MA will subsequently forward the appeal to the National Authority (NA) for an 
opinion. Commission is established by the NA for considering appeals against 
Serbian FLC decisions on ineligible expenditure (hereinafter “Appeals 
Commission”). The subject of appeal may not be expenditures declared by FLC as 
ineligible due to the lack of supporting documents. 
The appeal must specify at least the following information: the identification data 
of the beneficiary submitting the appeal, the number of the financing contract and 
the title of the project, the e-MS code of the project, the purpose of the appeal, 
including the data regarding the documents and/or the public procurement 
procedures subject to appeal, the budgetary chapter in which the expenditure is 
enclosed, the amount contested, the motivation and justification of the appeal. 
The Head of NA shall draw up, based on the Commission’s final minutes, an NA 
Conclusion on the relevant appeal; such Conclusions shall set out the NA’s opinion 
and reasoning, as well as providing an overview of the steps taken to 
establish/confirm the facts in question. They shall be signed by the Head of the 
NA, registered as outgoing, and dispatched to the MA, with a copy to the Serbian 
FLC. 
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§ 7 Rights and duties of the parties 

 

The LB together with its partners may stipulate additional or more restrictive 
provisions than the ones stipulated below. 

A. Lead Beneficiary 

In addition to the obligations of the LB as already stated, the LB undertakes the 
following duties: 

1) The LB guarantees that it is entitled to represent all beneficiaries 
participating in the project and that it will strive towards establishing with the 
beneficiaries the division of the responsibilities regarding the project, according to 
the present agreement.  

2) The LB has the responsibility of implementing the project according to the 
provisions of the application form approved by the Joint Monitoring Committee and 
its annexes, of the Partnership Agreement (annexed to the present contract) and of 
the national and European legislation in force. The LB shall be responsible in front 
of the MA for the implementation of the obligations assumed in the Contract and in 
the Partnership Agreement, for the implementation of the project and for 
achieving the goals stipulated in the contract and its Annexes.  

3) The LB guarantees furthermore that itself and all beneficiaries have 
complied with all legal requirements and that all necessary approvals for the 
proper implementation of the project have been obtained.  

4) The LB ensures the implementation of the entire project and has to: 

a. assume responsibility for ensuring implementation of the entire project; 

b. ensure that expenditure presented by all beneficiaries has been incurred in 
implementing the project and corresponds to the activities agreed between all 
the project beneficiaries, and is in accordance with the provisions of the 
subsidy contract;  

c. inform the MA, within 5 working days from the occurrence of such 
circumstances, if one of the disbursement conditions ceases to be fulfilled, or 
circumstances arise which entitle the MA to reduce payment or to demand 
repayment of the subsidy wholly or in part;  

d. comply with the regulations referred to in the preamble to this contract as well 
as with relevant national and European legislation; 

e. know and observe the provisions of the Applicant Guide and of the present 
subsidy contract.  

f. observe and make sure that all beneficiaries observe the national and European 
legislation on state aid, equal opportunities, sustainable development, 
environmental protection; 

g. make sure and satisfy itself that all beneficiaries make all expenditure 
according to the programme relevant public procurement rules; 

h. ensure that all beneficiaries select the final beneficiaries of the projects (target 
groups) by a transparent procedure; 
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i.  

j. ensure that all changes regarding the partnership, activities or budget must 
have the approval of the Project’s Steering Committee and of the MA/JS; 

k. present and to ensure that the beneficiaries present their expenditures to the 
controllers for verification via electronic system at least 75 calendar days 
before the deadline for submitting the reimbursement claim, so that the 
deadline for submitting the reimbursement claim to the JS will be met. 
Requests for first level control not accompanied by appropriate supporting 
documents will not be taken into consideration. 

l. ensure that all beneficiaries submit their contributions to the reimbursement 
claim at least 15 calendar days before the deadline for submitting the 
reimbursement claim to the JS; 

m. ensure that all beneficiaries have a separate accounting system or an adequate 
accounting code for all transactions relating to the operation; the accounting 
system must be in line with the national legislation; 

n. ensure that all beneficiaries have set at the level of their institution a set of 
anti-fraud measures;  

o. observe and make sure that all beneficiaries observe the provisions from the 
Visual Identity Manual (published on the programme website www.romania-
serbia.net). 

p. ensure that all the procurement procedures to be launched in the project, 
including those of the project beneficiaries will be transmitted to the JS to be 
published on the website of the programme; 

q. accept to be included in the list of operations published on the programme 
website www.romania-serbia.net. 

r. The LB makes sure that the first level controllers have verified the expenditure 
presented by the beneficiaries participating in the project.  

5) When drafting the reimbursement claim, LB is liable towards the MA for 
consolidating the information from all beneficiaries requesting reimbursement 
of the expenditure, being responsible for collecting documents and information 
from every beneficiary. Irrespective of the time when reimbursement claims are 
submitted, LB submits every three months consolidated progress reports, except 
for the last reporting period, being responsible for collecting documents and 
information from every beneficiary regarding progress of activities/project. 

6) LB is liable towards the MA for ensuring that all beneficiaries have a legal 
status, that they have the capacity to manage the project, that they observe 
the provisions from the Applicant’s Guide. Moreover the LB is liable towards the 
MA for ensuring that beneficiaries fulfil their obligations regarding the 
implementation of the project. The LB is also liable towards the MA for all 
irregularities, even those committed by the beneficiaries.  

7) The LB must answer all written requests from the MA, JS or other bodies 
involved in the implementation of the Programme within the deadline 
stipulated in the respective request. The LB is responsible for gathering the 
information from all beneficiaries in due time.   

8) The LB takes full responsibility for the damages caused to third parties from its 

http://www.romania-serbia.net/
http://www.romania-serbia.net/
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own fault during the implementation of the project. MA has no responsibility for 
the damages caused to third parties as a result of executing the contract. 

9) The LB must not receive or have received money from other Programmes for the 
same project. The LB ensures that the beneficiaries respect the same 
obligation.  

10) Any results or rights related to the project, including author’s rights and/or any 
other intellectual or industrial property rights, obtained from the 
implementation or as a result of the implementation of the contract, except the 
cases where such rights exist before the contract, shall represent the property 
of the LB and/ or beneficiaries, as the case may be.  

11) The LB must ensure that any beneficiary (including LB) cannot mortgage or 
impose any other form of bank guarantee on the goods purchased from the 
financing throughout the ntire validity period of the contract.  

12) By exception from the provisions of the previous paragraph, the Lead 
Beneficiary or any other beneficiary may mortgage or impose other form of 
bank guarantee on the capital asset/s that represent/s the subject of financing 
from the financing throughout the implementation period of the project, 
provided the value of the credit obtained does not exceed the total value of the 
beneficiary’s budget. 

13) The Lead Beneficiary has to inform the Managing Authority and present the 
following documents in maximum 10 working days from the signing of the contract: 

a. The evaluation of the asset (if the asset was already delivered), 
performed by a bank or independent evaluator.  

b. A copy of the contract or, in case of mortgage a copy of the 
documents related to the registration of the mortgage in the relevant public 
registers. 

14) The Managing Authority reserves the right not to agree with the mortgage or 
with other form of bank guarantee.  

15) In case the bank/institution where the credit was obtained imposes on the 
project beneficiary to use its own account, then all the expenditures related to the 
project implementation must be performed from the respective account.  

16) In case of projects comprising investment in infrastructure or productive 
investment, the Lead Beneficiary shall reimburse the MA the amounts received 
according to art. 71 of 1303/2013 if within 5 years of the final payment it is subject 
to any of the following: 

a) a cessation or relocation of a productive activity outside the programme 
area; 

b) a change in ownership of an item of infrastructure which gives to a firm or 
a public body an undue advantage; 

c) a substantial change affecting its nature, objectives or implementation 
conditions which would result in undermining its original objectives. 

17) The Lead Beneficiary understands and agrees that the MA has delegated 
tasks to the JS, according to the Implementing Agreement concluded between the 
MA and the JS and therefore the Lead Beneficiary agrees to cooperate with the JS 
in the same way as with the MA. 
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18) In dully justified cases, not imputable to the beneficiaries, when project 
beneficiaries are in impossibility of fulfilling their obligations according to the 
contract, the beneficiary may request through the Lead Beneficiary and with the 
written agreement of all beneficiaries, the suspension of the implementation 
period, for a clearly determined period of time. After verifying the conditions, the 
MA may approve, under its specific conditions, through a written decision of the 
representative of MA signing the contract, the suspension of the contract starting 
with the date indicated by the beneficiaries. The beneficiaries requesting the 
suspension of the implementation period has the obligation to inform MA in 
maximum 3 days from the date when he took notice of the situation, in any written 
form (including e-mail) and the Lead Beneficiary has the obligation to submit all 
the relevant documents in maximum 5 working days, including the written 
agreement of all project beneficiaries. During the suspension period no activity 
shall be performed by any of the beneficiaries. 

19) As an exception to the previous paragraph, when the suspension of the 
contract could harm another beneficiary unaffected by the situation which would 
justify the suspension, by stopping his activities, LB, with previous agreement of all 
beneficiaries, may submit a request for prolongation of the implementation period 
for a period equal to the one for which the suspension would have been necessary, 
observing the Programme’s provisions.  

20) If the MA demands repayment of the IPA in accordance with this contract, 
the LB is liable to the MA for the total IPA that has been reimbursed to him. 

21) The LB is at all times obliged to retain for audit purposes all files, 
documents and data about the project on customary data storage media in a safe 
and orderly manner. The LB guarantees that all beneficiaries fulfil this duty.   

22) During the implementation period of the project as well as after the end of 
the implementation period of the project, for a 3 years period after the official 
closure of the Interreg IPA CBC Romania-Serbia, the LB has the obligation to 
preserve and to present, to the Joint Secretariat (within the Regional Office for 
Cross-Border Cooperation Timişoara, Romania), MA, Certifying Authority (within the 
Romanian Ministry of Regional Development and Public Administration), Audit 
Authority (within the Romanian Court of Accounts), European Commission (EC), 
European Court of Auditors and any other body designated to perform controls on 
the use of the financing, all project documents, including the inventory for the 
actives gained as a result of using the funds. The time period shall be interrupted 
either in the case of legal proceedings or by a duly justified request of the 
Commission. The documents must be properly archived. Also, the MA must be 
informed on the location of these documents.  

23) The LB must implement the recommendations received after an audit 
control, otherwise the MA has the right to terminate the contract. The LB ensures 
that the beneficiaries fulfil this obligation.  

24) In case of lack of available funds at Programme level, the beneficiary has 
the obligation of ensuring from its own budget the necessary funds for 
implementing the operation according to the approved Application Form, the 
present contract and the national and European legislation in force. The MA shall 
notify the LB/ beneficiary regarding the lack of available funds.  

25) In case of remaining funds/economies, the LB must notify the MA within 15 
days following the finalization of implementation of the public procurement 
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contracts at project level.  

26)  The LB must clearly specify in the notification the amounts of the remaining 
funds and if there is a need of re-using these within the project. 

27) The LB and its partners must ensure the sustainability of the project results 
and, after the project’s implementation period has ended, the following 5 years 
the LB has the obligation to submit annually a sustainability report (Annex 15). 

28) The LB, after signing of the subsidy contract, will properly inform the 
beneficiaries regarding the annexes to be part of the present agreement: Annex 2: 
Budget of the project, Annex 3: Approved application form, Annex 5: Applicant`s 
Guide, Annex 6: Public procurement procedure, Annex 7: List of eligible 
expenditures, Annex 8: Monitoring Measures, Annex 9: Schedule for first level 
control requests and reimbursement claims, Annex 11: Reimbursement claim 
template, Annex 12: Progress report template, Annex 14: First Level Control 
manual, Annex 15: Sustainability report. 

 

B. Beneficiaries (including the Lead Beneficiary where applicable) 

1) Implements the part of the project for which it is responsible, in due time, 
according to the descriptions of the (individual components) Application Form 
approved by the Joint Monitoring Committee and other documents agreed 
between the MA and the LB. 

2) The beneficiary has the responsibility of implementing the project according to 
the provisions of the present agreement of the national and European 
legislation in force.   

3) Notifies the Lead Beneficiary regarding any situation that may lead to the 
temporary or permanent impossibility or to any other drawback in the 
implementation of the project in maximum 3 days from the event causing the 
impossibility. 

4) Do the outmost to obtain the necessary approvals, agreements and construction 
authorizations within 6 months from the signing of subsidy contract.  

5) Observe the national and European legislation in general and especially on 
public procurement, state aid, equal opportunities, sustainable development, 
environmental protection. 

6) Is responsible for its budget up to the amount it participates in the project. 

7) Shall maintain a proper analytical accounting system and separate bank 
accounts for the project. 

8) Supports the lead beneficiary in drawing up progress reports and the final 
report by providing the required data on time; drafts and submits to the Lead 
Beneficiary all necessary data for the reimbursement claims. 

9) The beneficiaries have the obligation to respond to any request of the Lead 
Beneficiary in the deadline stipulated in the respective requests. 

10) Each beneficiary is responsible for uploading in the electronic system the 
accounting reports and any other documents, including copies of each 
supporting document (bills, documents related to the procurement procedure, 
banking declarations etc.) in due time and signed by the legal representative of 
the beneficiary, bearing the mentions “according to the original” and also the 
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project code.  

11) The beneficiaries must present the documents related to the expenditures to 
the first level control with 75 calendar days prior to the deadline for submitting 
a reimbursement claim, according to the spending forecast  

12) The Beneficiary cannot mortgage or impose any other form of bank guarantee 
on the goods purchased from the financing throughout the implementation 
period of the project and 5 years after the final payment. 

13) By exception from the provisions of the previous paragraph, the beneficiary may 
mortgage or impose other form of bank guarantee on the capital asset/s that 
represent/s the subject of financing from the financing throughout the 
implementation period of the project, if the following conditions are observed: 

a. All the other beneficiaries agreed;  

b. MA previously approved the intention of mortgage or imposing other form 
of bank guarantee 

c. The value of the credit obtained does not exceed the total value of the 
beneficiary’s budget 

14) In order to obtain the MA agreement mentioned at paragraph 13 b), the 
beneficiaries, via the Lead Beneficiary has to present the following documents: 

a. Request of approval for the intention of mortgage or imposing other form 
of bank guarantee (including the value of the credit that it is going to be 
obtained) 

b. The evaluation of the asset (if the asset was already delivered), 
performed by a bank or independent evaluator.  

15) In case the abovementioned conditions are not observed, the MA approval shall 
not be granted.  

16) In case the MA approval is granted, the beneficiary via the Lead Beneficiary 
shall present a copy of the contract in maximum 10 working days from their 
signing.  In case of mortgage, also a copy of the documents related to the 
registration of the mortgage in the relevant public registers shall be presented.  

17) In case the bank/institution where the credit was obtained imposes on the 
beneficiary to use its own account, then all the expenditures related to the 
project implementation must be performed from the respective account.  

18)  Each beneficiary must submit to the Lead Beneficiary any documents necessary 
for drafting specific documents requested by the MA/JS or other implementing 
bodies of the programme.  

19) The beneficiary will produce all documents required for the audit, control or 
evaluation, provide necessary information and give access to its business 
premises. The lead beneficiary and the beneficiary are at all times obliged to 
retain for audit and control purposes all files, documents and data about the 
project for 3 years after the official closure of the Interreg IPA CBC Romania-
Serbia . The documents must be properly archived. Also, the MA must be 
informed on the location of these documents. 

20) The beneficiaries must implement the measures included in the action plan, at 
the stipulated deadlines, set by the Lead Beneficiary/MA/JS, according to the 
recommendations resulted from the audit missions of the European Commission, 
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Audit Authority or other empowered audit and control bodies.  

21) All beneficiaries understand that the Managing Authority (MA) and the National 
Authority (NA) are entitled to verify and to control the proper use of funds by 
the LB or by beneficiaries. The verifications to be carried out by the Managing 
Authority/National Authority shall cover administrative, financial, technical and 
physical aspects of projects, as appropriate. The MA and NA shall be responsible 
for the control of the proper use of funds by the LB or by beneficiaries, by 
preventing, detecting and correcting irregularities and recovering amounts 
unduly paid together with interest on late payments where appropriate. 

22) The beneficiaries understand and agree that the MA may delegate tasks to the 
JS, therefore JS may act in the name and on behalf of MA. 

23) In case an irregularity is discovered, the beneficiary is responsible to reimburse 
the IPA amounts affected by the irregularity to the Lead Beneficiary, even if the 
irregularity was committed by a sub-contractor, in 20 days from notification; 
starting the 21st day the Lead Beneficiary may request delay penalties bigger 
with one and a half point than the rate applied by the Central European Bank 
from the first working day from the month of the deadline date. 

24) Any extra payment done by the Lead Beneficiary to a beneficiary is considered 
unduly paid amount, and the beneficiary has to repay the respective amounts in 
30 days from the receiving date of the notification from the Lead Beneficiary. 

25)  In case the unduly paid amounts are not reimbursed to the Lead Beneficiary in 
due time, the beneficiary has to pay delay penalties bigger with one and a half 
point than the rate applied by the Central European Bank from the first working 
day from the month of the deadline date. The penalties are calculated to the 
value that has to be recovered. 

26)  The bank charges resulted from reimbursing the unduly paid amounts are borne 
exclusively by the beneficiary making the reimbursement. 

27)  Each beneficiary, including the Lead Beneficiary, shall be responsible to the 
other beneficiaries and shall pay for the damages resulted from not observing 
the tasks and obligations established by the present agreement and its annexes. 

28)  Each beneficiary is responsible for the damages caused to third parties from its 
own fault during the implementation of the project. 

29)  Participates at the setting up of the Joint Steering Committee of the Project 
and at drafting its rules of procedure. 

30) In case of clarifications requested from any of the control bodies, the project 
beneficiaries must answer in maximum 5 working days. In case of failure to 
observe this deadline, the respective expenditure can only be included in the 
next reimbursement claim. 

 
                               § 8 Joint Steering Committee of the Project 
 

1) The parties shall set up a Joint Steering Committee of the Project, made up of 
representatives of all beneficiaries, which shall supervise the proper 
implementation of the project and perform any other tasks stipulated in the 
rules of procedure for this committee. 

2) The Lead Beneficiary is responsible for setting up the Joint Steering Committee 
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of the Project before the first reimbursement claim is submitted. 

3) The tasks of the Joint Steering Committee of the Project shall be established 
through the Rules of Procedure of this Committee and shall automatically 
include the tasks stipulated in this agreement: 

a. settle any dispute between beneficiaries; 

b. preparing the list with members of the arbitration court; 

c. terminating the partnership agreement. 

 

§ 9 Publicity 

 

1) The Lead Beneficiary must inform and must ensure that all beneficiaries inform 
the public, by means of the measures laid down in Annex XII of Regulation (EU) no. 
1303/2013, about the assistance obtained from the Funds. 

2) The Lead Beneficiary and all beneficiaries are responsible for the 
implementation of the information and publicity activities related to the non-
reimbursable financial assistance received through the programme.   

3) The Lead Beneficiary must ensure and must satisfy itself that all beneficiaries 
ensure transparency and accurate information to the mass media on the projects 
financed under the Programme.  

4) All information and publicity actions developed by the beneficiaries (including 
the Lead Beneficiary) must observe the Visual Identity Manual (available on the 
programme website: www.romania-serbia.net or on request at the Joint 
Secretariat). 

5) The rules stipulated in the Visual Identity Manual are mandatory for the Lead 
Beneficiary and all beneficiaries.The publications edited within a project financed under the 

Programme shall include the name of the project and reference to the EU co-financing of the 
Programme, on the first and the last cover. The publications shall also contain contacts (persons, 
institution/organization, phone, fax, email and postal address) for the persons interested in finding out 
further details.  The responsibility for the content of materials belongs solely to the beneficiary. 

6) For all information and publicity actions developed by the beneficiaries, the 
Lead Beneficiary must ensure that they archive in a single place (hard copy and/or 
electronically) the documents related to these activities (eg: information and 
publicity materials they produced: printed materials, audio-video materials). 

7) The Lead Beneficiary is responsible to inform the Joint Secretariat regarding the 
information and publicity measures taken in order to promote the projects 
financed under IPA. 

8) By accepting the funding, the LB and its beneficiaries give their acceptance for 
their inclusion in the list of projects published in accordance with Article 115(2) of 
Regulation (EU) no. 1303/2013. 

9) The LB ensure the proper means of communication between the project and 
the programme, including: 

a. participation, whenever requested, in LB trainings organized by the 
JS; 

b. participation, whenever requested, in other events organised by the 
Programme with the purpose of presenting/ discussing/ developing/ 

http://www.romania-serbia.net/
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sharing project results and creating synergies with other projects and 
relevant organisations. 

c. providing a visible link on the project’s website to the Programme 
website. 
 

§ 10 Confidentiality 

 

1) With the exception of the situations foreseen at art. 7 A, para. 22, 7 B. para.19 
and art. 9, the Managing Authority and the Lead Beneficiary undertake to preserve 
the confidentiality of any document, information or other material communicated 
to them in confidence until at least five years from the official closure of the 
Programme. The release of information to persons involved in implementing/ 
verifying/ controlling/ auditing the project shall be performed on confidential basis 
and shall cover the information that is necessary for implementing the project. 

2) The data used for publicity purposes, for informing on and promoting the use of 
IPA II funds, shall not be considered as having confidential status. 

3) The Managing Authority has the right to release information regarding the 
project on request by public institutions, investigating the project.   

4) The contracting party shall bare no responsibility for releasing information on 
the contract if: 

a. the information was released with the written agreement of the other 
contracting party; or 

b. the contracting party was legally forced to release the information. 

5) Failing to observe the confidentiality obligation gives the damaged party the 
right to claim compensations from the damaging party. 

 

§ 11 Conflict of interests 

 

1) In the present Contract, the conflict of interests represents any circumstances 
that have affected or may affect the execution of the contract by the parties in an 
objective and impartial manner. Such circumstances may result from reasons 
involving family, emotional life, economic interests, political or national affinities 
or any other shared interest with the recipient.  

2) The parties take upon themselves to take all necessary measures in order to 
avoid any conflict of interests and to keep each other informed, in up to 5 (five) 
days from finding out, on any circumstances that have generated or may generate 
such a conflict. Any conflict of interests that arises during the implementation of 
the contract shall be immediately notified to the JS. The MA reserves the right to 
verify such circumstances and take the necessary measures, where necessary. 

 

§12 Irregularities and repayment of the funding  

 

1) “Irregularity” according to the current Agreement means any breach of Union 
law, or of national law relating to its application, resulting from an act or omission 
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by LB, Beneficiaries or an economic operator involved in the implementation of the 
IPA Funds, which has, or would have, the effect of prejudicing the budget of the 
Union or the national budgets by charging an unjustified item of expenditure to the 
budget of the Union or the budgets these manage in their name and/or the budgets 
granting the related co-financing.. 

2) MA shall show zero tolerance to any suspected cases of fraud and shall take all 
necessary measures to prevent and correct such cases.  

3) In case of irregularity, the MA shall impose to the Lead Beneficiary all the 
necessary measures for the elimination or diminishing of the consequences on the 
implementation of the project.  

4) MA may suspend or terminate the contract in case the beneficiaries fail to take 
the measures imposed.  

5) In case an irregularity is committed, the LB is responsible for reimbursing to the 
MA the amount affected by the irregularity, even if the irregularity was committed 
by one of the beneficiaries. 

6)  The MA takes the decision for suspending/terminating the contract, after 
verifying the reasons presented by the LB and/or JS and the related documents. 

7) In case the contract shall be terminated, the MA notifies the LB regarding this 
decision and the related financial measures. In this case, within 30 days from 
receiving such notification, the LB and / or beneficiaries shall fully return the 
amounts specified in the notification, without deducting any bank charges. 

8) For the irregularities committed by a beneficiary, the LB is entitled to request 
these amounts from the responsible beneficiary in order to be repaid to the MA. In 
specific cases, for irregularities discovered after payment of the final 
reimbursement claim, the beneficiaries may repay the due amounts directly to the 
MA, notifying the LB about this option. 

9) If the Lead Beneficiary does not manage to recover the unduly paid IPA 
contribution from the beneficiaries, it will inform the MA and will send all 
necessary documents for the MA to be able to take all necessary measures 
stipulated by the legislation in force. 

10)  Any extra payment done by the MA is considered unduly paid amount, and the 
LB has to repay the respective amounts within 30 days from the receipt date of 
such notification from the MA. 

11)  In case the irregularity is discovered before the final payment, the MA is 
entitled to diminish the reimbursed amount starting with the next payment until 
the total recovery of the debt, to which the bank charges are added. 

12)  In case the irregularity resulting in an unduly paid amount is discovered after 
the final payment or the debt was not entirely recovered, the MA shall notify the 
LB regarding the unduly paid amount, and the LB has the obligation to return, 
within 30 days as of the receiving date of the notification, the amount, including 
bank charges. 

13) The final payment will be made only after the recovery of any known debts 
from the lead beneficiary and/or any other beneficiary of the project. 

14) In duly justified cases and based on a statement given by the LB in which he 
takes the responsibility to transfer the debt amount to the MA in 5 days from the 
date the final payment is paid by MA, the MA can transfer the amounts related to 
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the final reimbursement claim. 

15)  Starting with the 31st day as of the expiry of the deadlines stipulated at 
paragraphs 7,10,12 an interest rate bigger with one and a half points than the rate 
applied by the European Central Bank as in force on the first working day from the 
month of the deadline date shall be applied to the owed amounts. 

16) In case the European Commission applies financial corrections to the 
Programme on the basis of extrapolation or flat rate, the Managing Authority may 
decide to cover these corrections from the projects’ budgets, concerned by the 
corrections.  

17) In case of observations and/or reservations raised by the Commission on the 
description of the Management and Control System of the Programme or in case of 
a system error detected, the MA has the right to temporarily withhold payments to 
a particular partner (LB or P) or the project as a whole. Payment suspension(s) 
shall be lifted as soon as observations and/or reservations raised by the Commission 
have been withdrawn and the MA has received sufficient evidence on the solution 
of the systemic error(s) detected.   

18) In the Republic of Serbia, all potential irregularities that have been detected 
are to be firstly reported to the National Authority that executes the procedure for 
examining the irregularity and takes the final decision, closes the irregularity case 
and reports to the relevant bodies, in line with the internal procedure. 

 

§ 13 Disputes between beneficiaries  

 

1) Should any dispute arise between lead beneficiary and/or any other 
beneficiary, each beneficiary shall be obliged to submit the dispute to the Project 
Steering Committee in order to reach a settlement. 

2) Should the Project Steering Committee fail to reach a compromise, lead 
beneficiary and/or any other beneficiary shall be obliged to request and accept 
arbitration carried out by an ad-hoc arbitration court. This will consist of two 
people of both nationalities, appointed by the Project Steering Committee from 
the list of persons nominated beforehand. Should this committee fail to designate 
all the expert arbitrators within one month from the Lead Beneficiary's request, 
the Lead Beneficiary shall have the authority to appoint both expert arbitrators. 

3) Lead beneficiary and/or any other beneficiary shall be obliged to accept and 
apply the decisions of the arbitration court, subject to the applicable law hereby 
agreed upon and in compliance with the provisions of the Community law. 

4) Any dispute that, from any reason, fails to be solved by the Project Steering 
Committee and which involves the Lead Beneficiary shall be governed by the law 
applicable to the Lead Beneficiary, while, if the Lead Beneficiary does not take 
part in the dispute, the applicable law is the one of the petitioner. 

 

§ 14 Audit, control and evaluation of the project 

 

1) The responsible auditing bodies of the EU and the two partner states and, 
within their responsibility, the Audit Authority from Romania and the group of 
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auditors as well as the MA are entitled to audit the proper use of funds by the LB or 
by beneficiaries or arrange for such an audit to be carried out by authorized 
persons.  

3) The MA is entitled to verify and to control the proper use of funds by the LB or 
by its beneficiaries. The verifications to be carried out by the managing authority 
shall cover administrative, financial, technical and physical aspects of project, as 
appropriate.  The MA shall be responsible for the control of the proper use of funds 
by the LB or by beneficiaries, in particular through preventing, detecting and 
correcting irregularities and recovering amounts unduly paid together with interest 
on late payments where appropriate. 

4) The LB will provide all documents required for the audit, control or evaluation, 
provide necessary information and give access to its business premises. The LB and 
beneficiaries are at all times obliged to retain for audit and control purposes all 
files, documents and data about the project for a period of three/two years from 
31 December following the submission of the accounts in which the expenditure of 
the project is included. The documents must be properly archived. Also, the MA 
must be informed on the location of these documents.  

5) The LB must have separate accounts for the project, according to the national 
legislation.  

6) The LB is obliged to guarantee that both the LB and all of beneficiaries fulfil the 
duties stipulated above. 

7) The LB and its project beneficiaries must implement the recommendations 
received after an audit control, otherwise the MA has the right to terminate the 
contract. 

 

§ 15 Assignment, legal succession 

 

1) The Lead Beneficiary and/or any other beneficiary of the project cannot 
renounce totally or partially the rights and obligations resulted from the present 
contract unless it has the clear agreement of the Project Steering Committee. 

2) In case of legal succession, e.g. where the LB and/or any other beneficiary 
of the project changes its legal form, the LB and/or any other beneficiary of the 
project is obliged to transfer all duties under this contract to the legal successor. 
The LB and/or any other beneficiary of the project shall notify the MA about any 
change with 15 working days beforehand. 

 

§ 16 Amendment of the agreement 

 

1) Any modification to the present agreement shall be with the agreement of all 
parties and takes the form of an addendum to the present agreement. 

2) As an exception from the provisions of paragraph 1, the beneficiary may make 
the following changes, with the notification of the other beneficiaries: 

i. change of headquarter may be done and shall be forwarded to the 
MA within 15 days following the change of Address.  
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ii. material errors in the text of the agreement 

3) Addenda enter into force the day of the signature by the last party, except the 
case when the addendum confirms modifications occurred in the 
national/European applicable legislation with impact on the implementation of 
the present agreement, modifications that become effective from the date the 
respective legal acts enter into force. 

 

§ 17 Working language 

 

1) The working language shall be.......... (according to the decision of the 
beneficiaries). 

2) Any official internal document of the project shall be made available in the 
language of the subsidy contract. 

 

          § 18 Termination of the agreement 

 

1) Any breach of the provisions of the present Agreement may result in the 
termination of the present Agreement and in decommitment of financing and 
repayment of amounts unduly paid. 

2) The termination of the subsidy contract is possible only with prior approval of 
the MA or of the Joint Monitoring Committee, according to each case. 

3) The Agreement is terminated, by decision of the Project Steering Committee, at 
the proposal of a beneficiary, without any other delay or formality, the 
beneficiary being obliged to repay to the Lead Beneficiary the amounts already 
received, in whole, for the following cases, but not limited to these: 

a. an inconstancy between the reality and the declarations of the 
beneficiary in the application form is found, regarding the financing of the 
project from national or European public funds, or regarding the financing 
from other national or European programmes; 

b. the subsidy awarded has been partially or entirely misapplied for 
other purposes than those agreed upon, including 5 years after the final 
payment; 

c. insolvency proceedings are instituted against the assets of a 
beneficiary or insolvency proceedings are dismissed due to lack of assets for 
cost recovery, provided that this appears to prevent or risk the 
implementation of the project; 

d. a beneficiary closes down; 

e. In case of projects comprising investment in infrastructure or 
productive investment, the MA finds that  during the implementation period 
of the project including 5 years after the final payment, the LB or any 
beneficiary are subject to any of the following:  

• A cessation or relocation of a productive activity outside the 
programme area; 

• A change in ownership of an item of infrastructure which gives to a 
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firm or public body an undue advantage; 

• a substantial change affecting its nature, objectives or 
implementation conditions which would result in undermining its 
original objectives;  

For the abovementioned cases, the recovery of the amounts shall be done 
according to the art.71 of EC Regulation 1303/2013. 
f. The LB fails to observe the provisions of article 7 A paragraphs 12-15 
of the present Agreement; 
g. The beneficiaries fail to observe the provisions of the art. 7 B 
paragraphs 12-14 of the present Agreement;  

h. in case the project is no longer eligible, if during its implementation 
such modifications appear that affect the implementation conditions/ create 
for a third party an unjustified advantage, or if the modification is the result 
of a change in the nature of the property/ ceasing/ change of the location of 
the investment; 

i. a beneficiary did not notify the Lead Beneficiary in due time on a case 
of conflict of interests or the necessary measures for ending such a situation 
were not taken; 

j. the beneficiary did not start the implementation of the project 
according to the provisions of the approved Application Form; 

4) The Joint Steering Committee of the project, at the proposal of a beneficiary, 
has the right to terminate this Agreement if:  

a. the project has not been or cannot be fully implemented by carrying 
out the planned activities, the planned outputs and results or the project 
cannot or could not be realized in due time; or  

b. the beneficiary has failed to submit in the deadlines the required 
reports or proofs, or to supply necessary information, in the deadline and 
has not duly justified these delays; or 

c. the beneficiary has impeded or prevented the auditing; or the 
recommendations resulted from the audit missions have not been observed;  
or 

d. a fraud is discovered at beneficiary level; or  

e. the beneficiary has failed to fulfill any other conditions or 
requirements stipulated in this agreement. 

 

§ 19 Force majeure and fortuitous event 

 

1) Force majeure is any external even considered unforeseeable, absolutely 
invincible and inevitable, occurred after the conclusion of the present 
agreement that prevents a party from performing any of its obligations.  Force 
majeure, established under the law, exonerates the party in case of failure of 
performing the obligations under this Agreement, in whole or in part, as long as 
they act only if the other party has been duly notified. It is not considered force 
majeure any event similar to those above which, without creating an 
impossibility of execution, determines one or the other party to perform its 
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obligations with extremely high costs. 

2) The party invoking force majeure shall notify the other party of the force 
majeure event, within five days from the date when the event occurred. The 
party invoking force majeure has the obligation to send to the other party  the 
document stating the existence of force majeure, within 15 (fifteen) days from 
the date of its communication by the competent entity. The party invoking 
force majeure has the obligation to communicate the date of termination of the 
force majeure, within five (5) calendar days from its termination/it ceased to 
exist.  

3) The responsible party will support all costs of the notification procedure. 

4) The parties shall endeavour to take all necessary measures/to perform all 
necessary actions at in order to limit the consequences of Force Majeure. 

5) If the party invoking the force majeure does not properly notifies the 
commencement and termination of the force majeure, the terms and conditions 
laid down in the present agreement will not be exempted from its responsibility 
and will be held responsible for any loss caused by the lack of notice to the 
other party. The responsible party will support all related costs (if any) if the 
notification procedure is not observed. 

6) The execution of the agreement is suspended during the period of “force 
majeure” for the period the event exists. 

7) In case the agreement must be suspended from this reason on a period longer 
than three months, the Parties will meet within a period not exceeding ten (10) 
days after the three months period expires, to agree on how to continue, 
modify or terminate the Agreement. 

8) Fortuitous case does not exonerates the parties of their obligations foreseen in 
the contract. 

 

§ 20 Correspondence 

 

1) The correspondence for the present agreement shall be submitted to the 
following addresses: 

- Lead Beneficiary…………………….. 

- Beneficiary 2………………………… 

- Beneficiary 3………………………… 

2) The reports and reimbursement claims, as any other official document 
submitted for the implementation of the project must be signed by the legal 
representative of the beneficiary or by its mandate.  

3) The entire correspondence regarding the present agreement shall be done in 
written form, by mentioning the title of the project, the project code and shall 
have a registration number (entry and exit). 
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§ 21 Transparency 

 

1. The present agreement, including its annexes, together with the information 
and documents regarding its implementation represent public information 
according, respecting the exceptions foreseen by law and of those established by 
the present contract. 
2. The following elements, as they are in the present agreement and its 
annexes, including addenda, if the case, cannot be considered confidential: 

a) The name of the project, full name of the beneficiary and of the partners, 
commencement and end date, contact information – at least an email 
address and a phone number – functional for the project team, place of 
implementation of the project – town, county, region and, if the projects 
implements activities which are addressed to the public, the exact address 
and contact details for spaces dedicated to these activities in the project; 

b) Total value of the non-refundable financing, the intensity of support 
expressed both as a concrete amount, and as a percentage of total eligible 
project cost and the amount of payments done; 

c) The dimension and characteristics of the target group and, case by case, the 
final beneficiaries of the project; 

d) Information regarding the human resources of the project, namely: name, 
position, working time; 

e) The estimated results of the project and the ones already achieved, 
including the ones corresponding to the objectives, as well as the ones 
corresponding to the activities,  addressing  the indicators established; 

f) Name of the suppliers, services providers and works enterprises contracted 
within the projects, as well as the object of the contract, its value and the 
amount of payments done  

g) Elements regarding the sustainability of the projects results and the 
durability of the infrastructure or productive investements – information 
provided according to the contract and according to art.71 of EC Regulation 
1303/2013. 

                            § 22 Protection of personal data 

 

1. Personal data, as defined by Directive (EU) 680/2016, namely any 
information relating to an identified or identifiable natural person; an identifiable 
person is one who can be identified, directly or indirectly, in particular by 
reference to an identification number or to one or more factors specific to his 
physical, physiological, mental, economic, cultural or social identity, collected in 
the project are used in order to meet project objectives, for statistic purposes, 
considering the provisions of the applicable legislation. 
 
2. Personal data of the target groups and, case by case, of the final 
beneficiaries of the project, cannot be processed or published, for public 
information, without previously informing them about the purpose of processing or 
publication thereof and obtaining their consent, considering the provisions of the 
applicable legislation. 
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                                       § 23 Data communication 

 

1. The Lead Beneficiary and/or any other beneficiary agree that the documents 
and information mentioned in art.17, para. (2) referring to transparency will be 
published by the MA/JS, in case the programme authorities receive a request in 
this sense, observing the provisions of the contract. 

 

§ 24 Applicable law 

 

1) The parties undertake to comply in good faith with all and every provision 
hereof according to the binding value of the agreement entered into by the 
parties.  

2) The agreement is governed by the law of the country of the Lead Beneficiary. 

 

§ 25 Signatures 

 

1) The present agreement is concluded in … originals. Each copy must be 
countersigned by every beneficiary. 

 

 

Lead Beneficiary Beneficiary 2 

Legal representative:  

Name:  

Legal representative:  

Name:  

Signature     

Date   

Signature     

Date 

 

Beneficiary 3 

Legal representative:   

Name:  

Signature:     

Date: 


